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SECTION I:    NOTICE TO CONTRACTORS 
 
 
Project Name:  Fairfield CTC 2019 Road Paving Program 
 
Project Number: RFB 1105-31 
  
Project Location: Various County roads in Fairfield County, SC 
 
Bid Bond/Security: Required at 5% of the bid amount 
 
Performance Bond: Required at 100% of the bid amount 
 
Payment Bond: Required at 100% of the bid amount 
 
DBE Participation: Encouraged at 5% or greater 
 

Description of Project: Type:  Cement Stabilized Earth Base Course, Single Treatment, Double Treatment and 
Miscellaneous Related Items on 16 County Roads totaling 3.92 miles, as well as 1.46 miles Single 
Treatment Resurfacing, and .72 Mile of HMA Resurfacing on Reclaimed county road with 
additional parking lot 

Agency/Owner: FAIRFIELD COUNTY, 350 Columbia Road, Winnsboro SC 29180 
 
Engineer: INFRASTRUCTURE CONSULTING AND ENGINEERING, LLC (ICE): Project Manager, Bill Coleman, 1021 
Briargate Circle, Columbia, SC 29210 Phone: 803-822-0333 Email: bill.coleman@ice-eng.com, Cell: 803-
261-5581   Fax: 803-822-0034 
 
Questions: All questions, requests, and correspondence shall be addressed to the Project Manager, Bill 
Coleman. All questions concerning the Bid Documents shall be in writing and submitted by November 29, 
2018. 
 
Plans and bid documents on File: Fairfield County Procurement Office, INFRASTRUCTURE AND 
CONSULTING ENGINEERING, LLC (ICE) Columbia, SC 
 
Plan Deposit: Bid Documents may be obtained as a hard copy from the Engineer for $100.00 non-
refundable fee or electronic copy for no charge.  
 
Pre-Bid Conference: There will be no pre-bid conference. Any questions or concerns should be addressed 
by email to Bill Coleman, at bill.coleman@ice-eng.com. All questions with answers will be forwarded to all 
known plan holders 
 
Bid Closing and Opening: Tuesday, December 4, 2018, at 10:00 AM 
 
Bid Submittal: Submit Sealed Bids clearly marked “RFB-1105-31” with the bidder’s name, address, and South 
Carolina contractor license number on the envelope to: Fairfield County Procurement, Attn: Ms. Sheila Pickett, 
County Administrative Building, 2nd Floor Conference Room, 350 Columbia Road, Winnsboro SC 29180”  
 
Substantial Completion: All roads will be completed by November 30, 2019. 
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IF YOU DOWNLOAD THIS 
DOCUMENT WITH INTENT TO BID, 

 
PLEASE EMAIL BILL COLEMAN AT 

BILL.COLEMAN@ICE-ENG.COM 

SO YOU CAN RECEIVE ANY 
ADDENDA OR OTHER 

MODIFICATIONS THAT MAY BE 
ISSUED AT A LATER DATE 
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GENERAL CONDITIONS 

 
1. BID INSTRUCTIONS AND SUBMITTAL: 

a. Bids shall be publicly opened at the time and place as indicated in the Notice to Contractors. 

b. Sealed bids shall be enclosed and secured in an envelope bearing the markings as described 
under Bid Submittals in the Notice to Contractors.  Bids shall be addressed to the Fairfield County 
Procurement Office, Attention: Ms. Sheila Pickett, County Administrative Building, 2nd Floor 350 
Columbia Road, Winnsboro, SC 29180. 

c. Bids shall be submitted no later than _December 4, 2018, at 10:00 AM, if mailed or hand 
delivered in the places and manners as described in paragraph b above and on the date indicated 
by the Notice to Contractors.  Bids received after these times are considered late bids.  Late bids 
shall not be considered unless the delay was caused by improper handling by the County’s 
employees. 

d. The County shall not accept responsibility for unidentified bids. 

e. In the event that a bid is unintentionally opened prior to the official time set for the bid opening, 
the employee opening such bid shall immediately inform the Procurement Officer or his/her 
assistant who shall, in the presence of another of equal rank or above, immediately contact the 
vendor submitting the bid. 

f. The vendor so contacted will be informed as to the circumstances and shall be invited to come 
to the office of Procurement to reseal and submit or withdraw the bid, if the vendor elects to reseal 
and submit the bid, such vendor shall be required to sign, date and indicate the time of resealing 
on the bid envelope.  If the vendor directs the Procurement Office to reseal the bid, both the 
employee making the contact to the vendor and the owner witness present, shall sign, date and 
indicate the time of sealing on the bid envelope. 

g. In the event that the Procurement Office is directed by the vendor to return the bid, a statement 
properly witnessed stating the action taken and when, shall be duly filed. 

h. All prices and quotations shall be entered in ink or typewritten and shall remain firm for no less 
than sixty (60) days from the date of the bid.  Mistakes may be crossed out and corrections 
inserted adjacent there to and shall be initialed in ink by the person signing the bid.  The bidder 
shall insert the net price per stated unit and the extension against each item, which he/she 
proposed to deliver.  The price shall include in the grand total column all delivery charges, 
installation and applicable taxes when necessary.  

i. Bids Will Not Be Considered unless the bidder is legally qualified under the provisions of the 
South Carolina Contractor’s Licensing Law (South Carolina Code of Laws as amended).  

j. Bids Will Not Be Considered unless accompanied by a sealed, bidder’s bond, for 5 percent (5%) 
of the amount of the bid.  Bid bond will be duly executed by the bidder as principal & having as 
surety thereon a surety company licensed to do business in the State of South Carolina. 
Successful bidder will be required to furnish a satisfactory performance & payment bond each in 
the amount of 100 percent (100%) of the bid. 

k. The County Reserves the Right to accept or reject any & all responses, to waive technicalities & 
informalities, to negotiate further with the Contractor of its choice, & to request additional 
information, to interview & to make an award deemed in its own best interest. 

All submittals shall become property of the County & is subject to the Freedom of Information Act 
(FOIA) regulations. 

2. TAXES:  When applicable, South Carolina sales tax shall be shown as a separate entry on the bid 
total summation.  In other words, there shall be a bid subtotal with South Carolina tax added in to 
create a grand total.  When required, exemption certificates shall be furnished on forms provided by 
the vendor. 
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3. PROPRIETARY INFORMATION:  Bidders shall visibly mark as “CONFIDENTIAL” each part of their 
bid which considers proprietary information.  Price may not be considered confidential proprietary 
information. 

4. AMBIGUOUS BIDS:  Bids which are uncertain as to terms, delivery, quantity, or compliance with 
requirements and/or specifications may be rejected or otherwise disregarded. 

5. COVENANT AGAINST CONTINGENT FEES:  The vendor warrants that no person or selling agency 
has been employed or retained to solicit or secure this contract upon an agreement or understanding 
for a commission, percentage, brokerage, or contingent fee, excepting bona fide employees or bona 
fide established commercial or selling agencies maintained by the vendor for the purpose of securing 
business.  For breach or violation of this warranty, Fairfield County shall have the right to annul this 
contract without liability or in its discretion to deduct from the contract price or consideration, or 
otherwise recover the full amount of such commission, percentage, brokerage, or contingent fee. 

6. BIDDER’S QUALIFICATIONS:  Bids shall be considered only from bidders who are regularly 
established in the business called for and who in the judgment of the Owner are financially 
responsible and able to show evidence of their reliability, ability, experience, equipment supervised 
by them to render prompt and satisfactory service in the volume called for under this contract. 

7. ACKNOWLEDGEMENT OF AMENDMENTS TO REQUEST FOR BIDS: 
a. Bidders shall acknowledge receipt of any amendments to this solicitation either by signing 

and returning one (1) copy of the amendment or by letter or by telegram or by fax, or e-mail 
and by acknowledging the amendment on the Bid Form. 

b. Fairfield County must receive the acknowledgment by the time, date, and at the place 
specified for receipt of bids. 

8. AFFIRMATIVE ACTION:  The successful bidder will take affirmative action in complying with all 
Federal and State requirements concerning fair employment, employment of the handicapped, and 
concerning the treatment of all employees, without regard or discrimination by reason of race, color, 
religion, sex, national origin and/or physical handicap and to ENSURE EQUAL EMPLOYMENT 
OPPORTUNITY is provided for as applicable. 

9. EXPLANATION TO PROSPECTIVE BIDDERS: 
a. Any prospective bidder desiring an explanation or interpretation of this solicitation shall 

request it in writing soon enough to allow a reply to reach all prospective bidders before 
submission of their bids. 

b. Oral explanation and/or instructions given before the award of the contract shall not be 
binding. 

c. Any information given to a prospective bidder pertaining to this solicitation shall be furnished 
promptly to other prospective bidders as an amendment if that information is necessary in 
submitting bids or if the lack of it would be prejudicial to other prospective bidders. 

10. AWARDING POLICY:  The County reserves the right to select and award on an individual item basis, 
lot (group) basis or an “all or none” basis, whichever the County determines to be most advantageous.  
Therefore, individual prices per item must be indicated on the bid form.  Bidders are encouraged to 
offer discounts for consideration of consolidated award.  Furthermore, the County in determining the 
lowest responsible bidder on each of the items shall consider, in addition to the bid prices, the quality, 
training, suitability and adaptability of the services required by this solicitation.  The County reserves 
the right to reject or accept any or all bids and to waive any informalities and/or irregularities thereof. 

In the event that identical bids are received on like items, the Procurement Officer, subject to the 
approval of the County Administrator, shall award bids by whichever of the following procedures is 
deemed most appropriate under the circumstances: 

a. Award to the firm whose primary business establishment is physically located: 
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i. within the boundaries of Fairfield County; and 
ii. within the boundaries of the State of South Carolina. 

b. If all of the above is equal, the County shall award by a toss of a coin with all interested 
parties given an opportunity to witness. The County shall have a minimum of two witnesses 
for the coin toss. 

11. WITHDRAWAL OF BIDS:  Any bidder may withdraw his bid prior to the closing time scheduled for 
the receipt of bids.  No bid shall be withdrawn for a period of sixty (60) days after the schedule closing 
time for the receipt of bids.  The County reserves the right to award contracts for a period of sixty (60) 
days. 

12. SUBMISSION OF DATA:  Each bidder, upon request, shall submit evidence of Liability Insurance, 
Workmen’s Compensation (if required), and other data regarding experience relating to this bid and 
proposes to satisfy the requirements of this solicitation and fulfillment of a contract. 

13. ACCIDENTS:  The vendor shall hold the County harmless from any and all damages and claims that 
may arise by reason of any negligence on the part of the vendor, his agents or employees in the 
performance of this contract.  In case any action is brought against the County or any of its agents or 
employees, the vendor shall assume full responsibility for the defense thereof.  Upon his failure to do 
so after proper notice, the County reserves the right to defend such motion and charge all costs 
thereof to the vendor.  The vendor shall take all precautions necessary to protect the public against 
injury. 

14. STATEMENT OF COMPLIANCES AND ASSURANCES:  By submitting a bid and signing the bid      
schedule, vendors are providing written assurance of non-collusion and understanding, and 
acceptance of all general and special conditions stated in this contract.  In addition, this signature 
certifies that the firm or agency represented in the bid submitted complies with all applicable federal 
and state laws and regulations. 

15. BIDDERS RESPONSIBILITY:  Each bidder shall fully acquaint himself/herself with conditions relating 
to the scope and restrictions attending the execution of the work under the conditions of this bid.  It 
is expected that this will sometimes require on-site observation.  The failure or omission of bidder to 
acquaint himself/herself with existing conditions shall in no way relieve the bidder of any obligations 
with respect to this bid or contract. 

16. FAILURE TO SUBMIT BID:  Recipients of this solicitation not responding with a bid should not return 
this solicitation unless it specified otherwise.  Instead, they should advise the issuing office by letter 
or postcard whether they want to receive future consideration for similar requirements.  If a recipient 
does not submit a bid or fails to respond by submitting a “no bid” for three (3) consecutive bids for 
the same commodity, they shall be removed from the applicable vendor list. 

17. EXAMINATION OF RECORDS: 
a. The County Administrator of Fairfield County or his duly authorized representative(s) and/or 

duly authorized representative(s) from the office of the County Auditor shall, until three (3) 
years after final payment under this contract, have access to and the right to examine any of 
the Contractors’ directly pertinent books, documents, papers or other records involving 
transactions related to this contract. 

b. He/She agrees to include in first-tier subcontracts under this contract a clause to the effect 
that the County Administrator of Fairfield County or his duly authorized representative(s), 
and/or duly authorized representative(s) from the office of the County Auditor shall, until three 
(3) years after final payment under the subcontract, have access to and the right to examine 
any of the subcontractors’ directly pertinent books, documents, papers or other records 
involving transactions related to the subcontract(s). 

 
18. MATERIALS REQUIRED:  Materials required must be in conformity with the specifications and shall 

be subject to inspection and approval after delivery and shall comply in quality and type of material 
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and method of manufacture with all applicable local or state laws pertaining thereto.  The right is 
reserved to reject and return at the risk and expense of the vendor such portions of any shipment 
which may be defective or fail to comply with specifications and without validating the remainder of 
the order. 

19.  “OR APPROVED EQUAL” CLAUSES:  Certain processes, types of equipment or kinds of materials 
are described in the specifications and on the drawings by means of trade names and catalog 
numbers.  In each instance where this occurs, it is understood and inferred that such description is 
followed by the words “or approved equal”.  Such method of description is intended merely as a 
means of establishing a standard of comparison.  However, the County reserves the right to select 
the items which, in the judgment of the County, are best suited to the needs of the County, based on 
price, quality, service, availability and other relative factors.  Bidders must indicate brand name, 
model, model number, size, type, weight, color, etc., of the item bid if not exactly the same as the 
item specified.  Vendor’s stock number or catalog number is not sufficient to meet this requirement.  
If any bidder desires to furnish an item different from that specifically mentioned in the specifications, 
he/she shall submit with his bid the information, data, pictures, cuts, designs, etc., of the material 
he/she plans to furnish so as to enable the County to compare the material specified; and, such 
material will be given due consideration.  The County reserves the right to insist upon and receive 
the items as specified, if the submitted items do not meet the County’s standards for acceptance. 

20. PATENTS:  The vendor shall hold the County, its officers, agents, and employees harmless from 
liability of any nature or kind whatsoever, on account of use by the publisher or author, manufacturer 
or agent, of any copyrighted or copyrighted composition, secret process, article or appliance 
furnished or used under this bid. 

21. INSTALLATION:  Where equipment is called for to be installed under this bid, it shall be placed, 
leveled and accurately fastened into place by the vendor.  He/she shall be responsible for obtaining 
dimensions and other such data which may be required to assure exact fit to work under another 
contract or as intended by the County.  The vendor shall be responsible providing an appropriate 
amount of lead-in to equipment requiring electrical, water or other basic service.  The County will 
normally be responsible for bringing the appropriate service to the lead-in.  The vendor shall 
completely remove from the premises all packing, crating, and other letter due to his/her work.  
He/she shall also be responsible for the cost of repair of any damage to existing work which is caused 
by him/her equipment. 

22. GUARANTEE:  The vendor shall supply a guarantee for all workmanship for the equipment the/she 
is furnishing for a period comparable to the standards in the industry. When defects or faulty material 
is discovered during the guarantee period, the vendor shall, immediately, upon notification by the 
County, proceed at his/her own expense, to repair or replace the same, together with any damage to 
all finishes, equipment, and furnishings that may have been damaged as a result of the defective 
equipment or workmanship. 

23. PROPER INVOICE: Invoices submitted for payment for goods or services provided under this            
Contract, shall contain, as a minimum the following information: 

a. Name of business concern 
b. Contract number or other authorization for delivery of service or property 
c. Complete description 
d. Price and quantity of property or service actually delivered or executed 
e. Name where applicable 
f. Title, telephone number and complete mailing address of responsible official to whom 

payment is to be sent; and other substantiating documentation of information as required by 
the contract or owner. 

24. CONFLICTS IN SPECIFICATIONS: When contract language or specifications are in conflict, the 
Engineer shall choose the language/specification that is applicable to the project condition covered, 
and shall generally choose the more stringent, restrictive or costly language/specification. 
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25. SERVICE FACILITIES:  In considering the services bid upon, the County shall take into consideration 
past performance of existing work and installations, service and facilities provided by the bidder.  The 
bidder shall have available a local organization that is trained in proper construction methods. 

26. S.C. LAW CLAUSE:  Upon award of a contract under this bid, the person, partnership, association, 
or corporation to whom the award is made must comply with the laws of South Carolina which require 
such person or entity to be authorized and/or licensed to do business in this State.  Notwithstanding 
the fact that applicable statutes may exempt or exclude the successful bidder from requirements that 
it be authorized and/or licensed to do business in this State, by submission of this signed bid, the 
bidder agrees to subject itself to the jurisdiction and process of the courts of the State of South 
Carolina as to all matters and disputes arising or to arise under the contract and the performance 
thereof, including any questions as to the liability for taxes, licenses, or fees levied by the State. 

27. COMPETITION:  There are no Federal or State laws that prohibit bidders from submitting a bid lower 
than a price or bid given to the United States Government.  Bidders may bid lower than the United 
States Government Contract price without any liability because the State is exempt from provisions 
of the Robinson-Pitman Act and other related laws. 

28. EXCUSABLE DELAY:  The Contractor shall not be liable for any excess costs of the failure to perform 
the contract arising out of causes beyond the control and without the fault or negligence of the 
Contractor.  Such causes may include, but are not restricted to acts of God or of the public enemy, 
acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe weather; but, in every case 
the failure to perform must be beyond the control and without the fault or negligence of Contractor. If 
the failure to perform is caused by the default of a subcontractor, and if such default arises out of 
causes beyond the control of both the Contractor and subcontractor, and without the fault or 
negligence of either of them, the Contractor shall not be liable for any excess costs or failure to 
perform, unless the supplies or services to be furnished by the subcontractor were obtainable from 
other sources in sufficient time to permit the Contractor to meet the required delivery schedule. 

29. ASSIGNMENT:  No contract may be assigned, sublet, or transferred without a written consent of the 
Procurement Officer.  

30. SPECIFICATIONS:  Any deviation from specifications indicated herein must be clearly pointed out; 
otherwise, it will be considered that items offered are in strict compliance with these specifications, 
and the successful bidder shall be held responsible thereof. 

31. INCORPORATION BY REFERENCE: The contents of this Request for Bids, including all drawings, 
attachments, specifications, and any addenda, will become part of the contract for this Project. 

32. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS:   

a. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as 
grass, trees, and shrubs) or on or adjacent to the work sites, which are not to be removed 
and which do not unreasonably interfere with the work required under this contract.  The 
Contractor shall only remove trees when specifically authorized to do so and shall avoid 
damaging vegetation that will remain in place.  If any limbs or branches of trees are broken 
during contract performance, or by any careless operation of equipment, or by workman, the 
Contractor shall trim those limbs or branches with a clean cut and paint the cut with tree 
pruning compound as directed by the Engineer. 

b. The Contractor shall protect from damage all existing improvements and utilities at or near 
the work site and on adjacent property of a third party, the locations of which are known to 
or should be known by the Contractor.  The Contractor shall repair any damage to those 
facilities, including those that are the property of a third party resulting from failure to comply 
with the requirements of this contract or failure to exercise reasonable care in performing the 
work.  If the Contractor fails or refuses to repair the damage promptly, the County 
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representatives(s) may recommend that the necessary work be performed and charge the 
cost to the Contractor.  

33. BID FORMS: Documentation contained in Section “V” shall be completed and submitted 
along with the Proposal. A bid bond as required by these General Conditions shall also be 
included. 

34. TERMINATION: Subject to the provisions below, the contract may be terminated by the Procurement 
Officer providing a thirty (30) day advance notice in writing is given to the Contractor. 

a. Termination for Convenience. In the event that this contract is terminated or cancelled upon 
request and for the convenience of the County without the required thirty (30) day advance 
notice, then the County shall negotiate reasonable termination costs, if applicable. 

b. Termination for Cause. Termination by the County for cause, default or negligence on the 
part of the Contractor shall be excluded from the foregoing provisions; termination costs, if 
any, shall not apply.  The thirty (30) day advance notice requirement is waived and the default 
provision in this bid shall apply. 

35. SAFETY AND PROTECTION: Contractor shall be solely responsible for initiating, maintaining and 
supervising all safety precautions and programs in connection with the Work. Contractor shall take 
all necessary precautions for the safety of, and shall provide the necessary protection to prevent 
damage, injury or loss to all persons on the Site or who may be affected by the Work, all the Work 
and materials and equipment to be incorporated therein, whether in storage on or off the Site; and 
other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, 
roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or 
replacement in the course of construction. Contractor shall comply with all applicable Laws and 
Regulations relating to the safety of persons or property, or to the protection of persons or property 
from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety 
and protection. Contractor shall notify owners of adjacent property and of Underground Facilities and 
other utility owners when prosecution of the Work may affect them, and shall cooperate with them in 
the protection, removal, relocation, and replacement of their property.  

36. SECURITY REQUIRED: 
a. Bid Security – Each Bid must be accompanied by a Bid Bond acceptable to the County. Bid 

Bonds must be issued by a corporate surety registered and authorized to do business in the 
State of South Carolina. Bid Bonds shall be payable to the County, shall be for at least five 
(5%) percent of the total amount of the Bid, and shall serve as a guarantee deposit that the 
bid will be carried out to the complete satisfaction of the County. 

b. Forfeiture of Bid Security – Nonperformance by the successful Bidder, or its failure to execute 
the Contract and meet performance and payment bond requirements and insurance 
requirements within five (5) calendar days after issuance of Notice of Award, shall result in 
its bid security being forfeited as liquidated damages, and the Notice of Award and Contract 
will be rescinded and awarded to another Bidder. Withdrawal or attempted withdrawal of a 
Bid after the closing date and time but prior to sixty (60) calendar days after the closing date 
may also result in forfeiture of bid security. 

c. Return of Bid Security – Bid security will be returned to all bidders after the successful Bidder 
has executed the Contract and delivered all required bonds and insurance certificates. 
Unsuccessful Bidders will not be entitled to any interest earnings on returned funds. 

d. Payment and Performance Security 
i. The successful Bidder shall provide Performance and Payment Bonds, in a form 

satisfactory to the County (see Attached “Sample Forms”), in the following amounts 
no later than at the time of execution of the Contract: 

 Payment Bond: 100% of the total amount of the Contract. 
 Performance Bond: 100% of the total amount of the Contract. 

ii. The aforesaid Payment and Performance Bonds must be issued by a corporate 
surety registered and authorized to do business in South Carolina and must be 
counter-signed by a licensed, authorized South Carolina agent. 
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iii. Attorneys-in-fact who sign Bid Bonds or Performance Bonds must file with each 
Bond a certified and effective, dated copy of their power of attorney. 

iv. The time to be covered by the Performance Bond shall commence on the date of 
execution of any contract resulting from this RFB and terminate upon final payment 
to Bidder by County. The time to be covered by the Payment Bond shall commence 
on the date of execution of any contract resulting from this RFB and terminate twelve 
(12) months after the date of final acceptance of the Work by the County. 

v. Contractor shall execute the attached Form of Agreement upon contract award. 
 

37.  CHANGE ORDER: 
a. A Change Order is a written order to the Contractor, signed by the authorized County 

representative, directing changes in the work within the provisions of the Contract. 
b. A Change Order is used to change contract quantities for items with unit prices, provide for 

incentives, penalties, and adjustments for unit price items as provided in the original Contract, 
delete contract items, and revise contract time. 

c. A Change Order may include written agreement made and entered into by and between the 
Contractor and the Owner, covering alterations and unforeseen work incidental to the proper 
completion of the project, when such work is paid for at an agree unit or lump sum price. 
Such Change Order becomes a, part of the Contract when approved and properly executed. 

38. PERMITS/LICENSING: It shall be the responsibility of the contractor to comply with County 
Ordinances by securing necessary permits and licenses.  

39. ENVIRONMENTAL MANAGEMENT: Vendor/Supplier/Contractor will be responsible for complying 
with all federal, state, and local environmental regulations relating to transportation, handling, 
storage, spillage and any other aspect of providing the services specified herein, as applicable. 

40. SITE INSPECTION: 
a. The bidder is expected to have become familiar with and take into consideration, site 

conditions which may affect the work and to check all dimensions at the site. 
b. Each bidder shall acquaint themselves thoroughly as to the character and nature of the work 

to be done. Each bidder furthermore shall make a careful examination of the site of the work 
and inform themselves fully as to the difficulties to be encountered in performance of the 
work, the facilities for delivering, storing and placing materials and equipment and other 
conditions relating to construction and labor. 

c. The bidder shall examine the premises and the site and compare them with any applicable 
drawings and specifications. He/she shall familiarize themselves with the existing conditions 
such as obstructive area levels and any problems related to erecting the required systems. 

d. No plea of ignorance of conditions that exist or may hereafter exist on the site of the work, or 
difficulties that may be encountered in the execution of the work, as a result of failure to make 
necessary investigations and examinations, will be accepted as an excuse for any failure or 
omission on the part of the Contractor to fulfill in every detail all the requirements of the 
contract documents and to complete the work for the consideration set forth therein, or as a 
basis for any claim whatsoever. 

e. Insofar as possible, the Contractor, in carrying out his/her work, must employ such methods 
or means as will not cause interruption of or interference with the work of any other 
Contractor, or County personnel at the site. 
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BID BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS, that we _______________________________________, as 

Principal, a (___corporation, ___ partnership, ___ individual) duly authorized by law to do business as a 

construction contractor in the State of South Carolina, and ______________________________, as Surety, 

a corporation duly authorized to transact surety business under the Law of the state of South Carolina, are 

held and firmly bound unto Fairfield County as oblige, in the penal sum of: 

 
Five Percent (5%) of the Bid Amount 
 
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, 
our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 
 
WHEREAS, the Principal has submitted a bid for the project named: 
 

FAIRFIELD CTC 2019 ROAD PAVING PROGRAM, RFB: 1105-31  
 

NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a 
Contract with the Oblige in accordance with the terms of such bid, and give such bonds as may be specified 
in the bidding or Contract Documents with good and sufficient surety acceptable to the Oblige, then this 
obligation shall be null and void, otherwise to remain in full force and effect. 
 
Signed and sealed this _____________ day of _____________________, 20__  
 
 

 
 

 
 

Note:  A copy of the agent’s Power of Attorney for the Surety Company must be attached to this bond form. 
 
 
 
 
 
 

 
 
 

PRINCIPAL  SURETY  
        
       
  (Seal)   (Seal) 
 Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal  
        
        
 By:    By:   
 Signature and Title   Signature and Title  
   (Attach Power of Attorney)  
        
 Attest:    Attest:   
 Signature and Title   Signature and Title  
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FORM OF AGREEMENT 

 
 

BETWEEN OWNER AND CONTRACTOR 
FOR CONSTRUCTION CONTRACT  

 

THIS AGREEMENT is by and between FAIRFIELD COUNTY (“Owner”) and 

 (“Contractor”). 

Owner and Contractor hereby agree as follows: 
 
ARTICLE 1 – WORK 
Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally 
described as follows: Cement Stabilized Earth Base Course, Single Treatment, Double Treatment and 
Miscellaneous Related Items on 20 County Roads totaling 4.16 miles, as well as 3.14 miles Single Treatment 
Resurfacing, and 1.76 Mile of HMA Resurfacing on SCDOT Road 
 
 
ARTICLE 2 – THE PROJECT  
2.01 The Project for which the Work under the Contract Documents may be the whole or only a part is 

generally described as follows: 
 

FAIRFIELD CTC 2019 ROAD PAVING PROJECT RFB: 1105-31 
 
 
ARTICLE 3 – ENGINEER  
3.01 The Project has been designed by INFRASTRUCTURE CONSULTING AND ENGINEERING, LLC 

(ICE) (Engineer), which is to act as Owner’s representative, assume all duties and responsibilities, 
and have the rights and authority assigned to Engineer in the Contract Documents in connection with 
the completion of the Work in accordance with the Contract Documents. 

 
 
ARTICLE 4 – CONTRACT TIMES  
4.01 Time of the Essence 

a. All time limits for Milestones, if any, Substantial Completion, and completion and readiness for 
final payment as stated in the Contract Documents are of the essence of the Contract. 

 4.02 Dates for Substantial Completion and Final Payment  
a. All roads will be completed and ready for final inspection on November 30, 2019, in 

accordance with the General Conditions on or before the above dates. 

4.03      Liquidated Damages 
a. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above 

and that Owner will suffer financial loss if the Work is not completed within the times specified in 
Paragraph 4.02 above, plus any extensions thereof allowed in accordance with the General 
Conditions. The parties also recognize the delays, expense, and difficulties involved in proving 
in a legal or arbitration preceding the actual loss suffered by Owner if the Work is not completed 
on time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as 
liquidated damages for delay (but not as a penalty), Contractor shall pay Owner $500.00 for each 
day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until 
the Work is substantially complete.  
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ARTICLE 5 – CONTRACT PRICE  
5.01  Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents 

an amount in current funds equal to the sum of the amounts determined in the bid documents: 
a. For all Work other than Unit Price Work, a lump sum of:  $  N/A   

All specific cash allowances are included in the above price. 

b. For all Unit Price Work, an amount equal to the sum of the established unit price for each 

c. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit. 
          

 

                            (Grand Total in Words)             (Numbers) 
 
The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated 
quantities.  As provided in the General Conditions, estimated quantities are not guaranteed, and 
determinations of actual quantities and classifications are to be made by Engineer as provided in of the 
General Conditions. 
 
 
ARTICLE 6-- PAYMENT PROCEDURES 
6.01 Submittal and Processing of Payments: 

Contractor shall submit Applications for Payment in accordance with the General Conditions. 
Applications for Payment will be processed by Engineer as provided in the General Conditions. 

ITEM 
#  DESCRIPTION  QUANTITY  UNIT 

UNIT 
PRICE 

EXTENDED 
PRICE 

1  Mobilization  16  LS     

2  Traffic Control  16  LS     

3  Station Grading  215  STA     

4  Cement Stabilized Base Course (8” Uniform)   32,199  SY     

5  Cement Stabilized Base Course (12” Uniform)  1,446  SY     

6  Cement Modified Recycled Base Course (8” Uniform) Method A  11,435  SY     

7  Portland Cement for Cement Base (40 LBS/SY)  918  TON     

8  Maintenance Stone  465  TON     

9  Asphalt Surface Treatment‐Single Treatment  31,347  SY     

10  Asphalt Surface Treatment‐Double Treatment Type 3  32,697  SY     

11  HMA Type C (liquid included) 2" Uniform  11,045  SY     

12  Permanent Cover  6.9  ACRE     

13  Permanent Construction Signs (Ground Mount Scheme E)  720  SF     

14  15" RCP  32  LF     

15  24' White Solid Lines (Stop)  10  LF     

16  4" White Solid Parking Lines FDP  620  LF     

17  4" White Solid Parking Lines Thermoplastic 125 mil  620  LF     

18  Handicap Symbols (Blue)   2  EACH     

19  4" Blue Lines (Handicap)  60  LF     

20  Rip Rap Class B  86  TON     

21  57 Stone  15  TON     

22  Repair Water Line and 20' of line  5  EACH     

23  Repair Water Line Over 20'  100  LF     

24  Asphalt Surface Treatment‐Single Treatment w/ 89m Stone  14,616  SY     

25  25 Loose Stone/25MPH Sign  17  SF     

26  HMA Type C (liquid included) for Patching  5  TON     

        TOTAL   
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6.02 Progress payments; Retainage: 
a. Owner shall make progress payments on account of the Contract Price on the basis of 

Contractor’s Applications for Payment on or about the 15th day of each month during 
performance of the Work as provided in Paragraph 6.02.A.1 below. All such payments will be 
measured by the schedule of values established as provided in the General Conditions (and in 
the case of Unit Price Work based on the number of units completed) or, in the event there is no 
schedule of values, as provided in the General Requirements. 

b. Prior to Substantial Completion, progress payments will be made in an amount equal to the 
percentage indicated below but, in each case, less the aggregate of payments previously made 
and less such amounts as Engineer may determine or Owner may withhold, including but not 
limited to liquidated damages, in accordance with the General Conditions. 

c. 95 percent of Work completed (with the balance being retainage). If the Work has been 50 
percent completed as determined by Engineer, and if the character and progress of the Work 
have been satisfactory to Owner and Engineer, then as long as the character and progress of 
the Work remain satisfactory to Owner and Engineer, there will be no additional retainage; and 

d. 95 percent of cost of materials and equipment not incorporated in the Work (with the balance 
being retainage). 

e. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments 
to Contractor to 95 percent of the Work completed, less such amounts as Engineer shall 
determine in accordance with the General Conditions and less 95 percent of Engineer’s estimate 
of the value of Work to be completed or corrected as shown on the tentative list of items to be 
completed or corrected attached to the certificate of Substantial Completion.  

6.03  Final Payment: 
a. Upon final completion and acceptance of the Work in accordance with the General Conditions, 

Owner shall pay the remainder of the Contract Price as recommended by Engineer. 
 
 

ARTICLE 7 - INTEREST    
7.01 All moneys not paid when due as provided in the General Conditions shall bear interest at the rate 

of 12 percent per annum. 
 
 
ARTICLE 8 – CONTRACTOR RESPONSIBILITIES 
8.01  In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

a. Contractor has examined and carefully studied the Contract Documents and the other related 
data identified in the Bidding Documents. 

b. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, and performance of the Work. 

c. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, and performance of the Work. 

d. Contractor does not consider that further examinations, investigations, explorations, tests, 
studies, or data are necessary for the performance of the Work at the Contract Price, within the 
Contract Times, and in accordance with the other terms and conditions of the Contract 
Documents. 

e. Contractor is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Contract Documents. 

f. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Contractor has discovered in the Contract Documents, and the written resolution thereof by 
Engineer is acceptable to Contractor. 
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g. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 

 
 
ARTICLE 9 – CONTRACT DOCUMENTS 
9.01  Contents 

a. The Contract Documents consist of the following: 

b. This Agreement  

c. Performance bond  

d. Payment bond  

e. General Conditions  

f. Standard Specifications and Drawings as referenced in the bid documents. 

g. The contents of the Request for Bids, including all drawings, attachments, specifications, special 
provisions, supplemental specifications and any addenda 

h. Drawings consisting of 0 pages. 

i. Addenda (numbers 0 to ____, inclusive). 

j. Exhibits to this Agreement (enumerated as follows): 

k. Contractor’s Bid  

l. The following which may be delivered or issued on or after the Effective Date of the Agreement 
and are not attached hereto: 

m. Notice to Proceed  

n. Work Change Directives. 

o. Change Orders. 

p. The documents listed in paragraph 9.01.an are attached to this agreement (except as expressly 
noted otherwise above) 

q. There are no contract documents other than those listed in this Article 9. 

r. The contract documents may only be amended, modified, or supplemented as provided in the 
General Conditions. 

 

ARTICLE 10 – MISCELLANEIOUS 
10.01    Terms: 

a. Terms used in this Agreement will have the meanings stated in the General Conditions and the 
Supplementary Conditions. 

10.02   Assignment of Contract: 
a. No assignment by a party hereto of any rights under or interests in the Contract will be binding 

on another party hereto without the written consent of the party sought to be bound; and, 
specifically but without limitation, moneys that may become due and moneys that are due may 
not be assigned without such consent (except to the extent that the effect of this restriction may 
be limited by law), and unless specifically stated to the contrary in any   written consent to an 
assignment, no assignment will release or discharge the assignor from  any duty or responsibility 
under the Contract Documents. 

10.03  Successors and Assigns: 
a. Owner and Contractor each binds itself, its partners, successors, assigns, and legal 

representatives to the other party hereto, its partners, successors, assigns, and legal 
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representatives in respect to all covenants, agreements, and obligations contained in the 
Contract Documents. 

10.04  Severability: 
a. Any provision or part of the Contract Documents held to be void or unenforceable under any Law 

or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid 
and binding upon Owner and Contractor, who agree that the Contract Documents shall be 
reformed to replace such stricken provision or part thereof with a valid and enforceable provision 
that comes as close as possible to expressing the intention of the stricken provision. 

 
10.05  Contractor’s Certifications: 

a. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices 
in competing for or in executing the Contract.  For the purposes of this Paragraph 10.05: 
1. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely 

to influence the action of a public official in the bidding process or in the Contract execution; 

2. “Fraudulent practice” means an intentional misrepresentation of facts made (a) to influence 
the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish 
Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the 
benefits of free and open competition; 

3. “Collusive practice” means a scheme or arrangement between two or more Bidders, with or 
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, 
non-competitive levels; and 

4. “Coercive practice” means harming or threatening to harm, directly or indirectly, persons or 
their property to influence their participation in the bidding process or affect the execution of 
the Contract. 

10.06 Warranty: 
 The Contractor agrees to a one-year warranty against defects, failures etc. caused by materials 

and workmanship, beginning on the date of final acceptance of punch list. 

 

 

 

               [REMAINDER OF PAGE INTENTIONALLY LEFT BLANK] 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  Counterparts have been 

delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have 

been identified by Owner and Contractor or on their behalf. 

This Agreement will be effective on                                                     20____, (which is the Effective Date of the 
Agreement).   

 
OWNER:    CONTRACTOR 

FAIRFIELD COUNTY, SOUTH CAROLINA     

By:      By:    

Title:      Title:   

   
 (If Contractor is a corporation, a partnership, or a 
joint venture, attaches evidence of authority to 
sign.)

Attest:               Attest:             

Title:                Title:             

Address for giving notices:    Address for giving notices: 

                         

                         

                         

    License No.:                                                                 

(If Owner is a corporation, attach evidence of authority
to sign.  If Owner  is a public body, attach evidence of
authority  to  sign  and  resolution  or  other  documents
authorizing execution of this Agreement.) 

 

             (Where applicable) 

. 

  Agent for service of process: 
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PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that  ____________________________________________, as Principal, 

hereinafter called Contractor, and _____________________________________________, as Surety, hereinafter called 

Surety, are held and firmly bound unto Fairfield County, 350 Columbia Hwy, Winnsboro, SC 29180, as oblige, hereinafter 

called Owner, in the amount of: _______________________________________Dollars ($____________________), for 

the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators, successors, and 

assigns, jointly and severally, firmly by these presents.  

 
WHEREAS, Contractor has entered into a certain contract with the Owner, dated _______ day of _____________, 20__, 

for the construction of FAIRFIELD CTC 2019 ROAD PAVING PROGRAM – RFB: 1105-31, in accordance with the 

Drawings and Specifications prepared by INFRASTRUCTURE CONSULTING & ENGINEERING, LLC, which contract is 

by reference made a part hereof, and is hereinafter referred to as the Contract.  

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully 
perform said Contract, then this obligation shall be null and void; otherwise it shall remain in full force and effect.  
 
The Surety hereby waives notice of any alteration or extension of time made by the Owner. 
 
Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having performed 
Owner’s obligations there under, the Surety may promptly remedy the default, or shall promptly:  

1) Complete the Contract accordance with its terms and conditions, or 
 
2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon 

determination by Surety of the lowest responsible bidder, or, if the Owner elects, upon determination by the 
Owner and the Surety jointly of the lowest responsible bidder, arrange for a contract between such bidder and 
Owner, and make available as Work progresses (even though there should be a default or a succession of 
defaults under the contract  or contracts of completion arranged under this paragraph) sufficient funds to pay 
the cost of completion less the balance of the contract price; but not exceeding, including other costs and 
damages for which Surety may be liable hereunder, the amount set forth in the first paragraph hereof.  The term 
“balance of the contract price”, as used in this paragraph, shall mean the total amount payable by Owner to 
Contractor under the Contract and any amendments thereto, less the amount properly paid by Owner to 
Contractor. 

 
Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment 
under the Contract falls due. 
 
No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named 
herein or the heirs, executors, administrators or successors of the Owner. 
 
Signed and sealed this _____________ day of _________________________, 20__ 
 
 

PRINCIPAL  SURETY  
       
  (Seal)   (Seal) 
 Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal  
        
        
 By:    By:   
 Signature and Title  Signature and Title  
  (Attach Power of Attorney)  
        
 Attest:    Attest:   
 Signature and Title   Signature and Title  
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PAYMENT BOND 

 
KNOW ALL MEN BY THESE PRESENTS, that __________________________________________________, as 

Principal, hereinafter called Contractor, and _____________________________________________________, as 

Surety, hereinafter called Surety, are held and firmly bound unto Fairfield County, 350 Columbia Hwy, Winnsboro, SC 

29180, as oblige, hereinafter called Owner, in the amount of:  __________________________________ Dollars 

($____________________), for the payment whereof Contractor and Surety bind themselves, their heirs, executors, 

administrators, successors, and assigns, jointly and severally, firmly by these presents.  

 
WHEREAS, Principal has entered into a certain contract with the Owner, dated ________ day of _____________, 20__, 

for the construction of: FAIRFIELD CTC 2019 ROAD PAVING PROGRAM – RFB: 1105-31, in accordance with the 

Drawings and Specifications prepared by: INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): which 

contract is by reference made a part hereof, and is hereinafter referred to as the Contract.  

 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make payment to 

all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of 

the Contract, then this obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the 

following conditions: 

1. A claimant is defined as one having a direct contract with the Principal or with a Subcontractor of the Principal for labor, 
material, or both, used or reasonably required for use in the performance of the Contract, labor and material being construed 
to include that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable 
to the Contract. 

2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined, 
who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such 
claimant’s work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for the 
use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have 
execution thereon. The Owner shall not be liable for the payment of any costs or expenses of any such suit. 

3. No suit or action shall be commenced hereunder by any claimant: 
a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the 

following: the Principal, the Owner, or the Surety above named, within ninety (90) days after such claimant did or performed 
the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial 
accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or 
labor was done or performed. Such notice shall be served by mailing the same by registered mail or certified mail, Postage 
prepaid, in an envelope addressed to the Principal, Owner, or Surety, at place where an office is regularly maintained for 
the transaction of business, or served in any manner in which legal process may be served in the state in which the aforesaid 
project is located, save that such service need not be made by a public officer. 

b) After the expiration of one (1) year following the date on which Principal Ceased Work on said Contract, it being understood, 
however, that if any limitation embodied in this bond is prohibited by any law controlling the construction hereof such 
limitation shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by such law. 

4. The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder, 
inclusive of the payment by Surety of mechanics’ liens which may be filed of record against said improvement, whether or not 
claim for the amount of such lien be presented under and against this bond. 

 
Signed and sealed this ___________ day of _____________________, 20__ 
 

PRINCIPAL  SURETY  
  (Seal)   (Seal) 

 Bidder’s Name and Corporate Seal   Surety’s Name and Corporate Seal  

 By:    By:   

 Signature and Title   Signature and Title  

   (Attach Power of Attorney)  

 Attest:    Attest:   

 Signature and Title   Signature and Title  
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SPECIAL PROVISIONS 

 
 PROJECT NUMBER COUNTY 

 
 RFB 1105-31 FAIRFIELD 

 
This project is to be constructed under the South Carolina Department of Transportation's 
Specifications for Highway Construction Edition of 2007, the South Carolina Department of 
Transportation’s 2004 Construction Manual, and the Supplemental Technical Specifications in effect 
at the time of the letting, and the following Special Provisions. 

 

DEFINITION AND TERMS: 

Delete Paragraph 101.3.27, (the) Engineer, of the 2007 Version of the Standard Specifications for 
Highway Construction in its entirety and replace with the following: 

Fairfield County, acting directly or through his duly authorized representative, such representative 
acting within the scope of particular assigned duties or authority. On this Project the firm of 
INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): shall function as the Engineer’s 
duly authorized representative with authority as described in Section 105, “CONTROL OF WORK”, 
of the Standard Specifications for Highway Construction, latest Edition. 

The project Owner is FAIRFIELD COUNTY. In the specifications where the terms “SCDOT” or 
“Department” or other like terms are used to describe the facility Owner, it shall be interpreted 
as meaning Fairfield County, as appropriate. 

Add “Notice-to-Proceed” to Section 101 as follows: 

Notice-to-Proceed. A written notice to the Contractor fixing the date on which the Contract Time will 
commence to run and on which the Contractor may start to perform obligations under the Contract 
Documents.  

It is the intentions of the owner to have the Contractor begin work on this project as soon as practical. 
The owner anticipates that an award and contract will be issued within two weeks after bids are 
received. The owner will require that the completed contract, bonds, insurance and other information 
required by the contract shall be completed within two weeks after bids are received. 

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION: 
 See attached Supplemental Specification dated May 4, 2009 on page 42. 
 

SUBSTANTIAL COMPLETION OF WORK: 

            Substantial Completion of Work is the point in the project when work has been constructed to the 
typical section in the Plans over the entire length of the project including tie-ins, all pay items have 
been installed in reasonable conformance with the plans and specifications over the entire length 
of the project and all lanes of traffic are open to the public in their final configuration with the 
final applications of thermoplastic and raised pavement markers with the only remaining work to 
be performed being punch list items. 

Contractor shall have the work substantially complete November 30, 2018. 

STANDARD DRAWINGS: 

The Bidders are hereby advised that this project shall be constructed using the SCDOT 2013 
Standard Drawings with all updates effective at the time of the letting. The Standard Drawings are 
available for download at https://www.scdot.org/business/standard-drawings.aspx. All drawings that 
are updated are labeled with their effective letting date in red. 
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The Standard Drawings are available to purchase through the SCDOT Engineering Publications 
Sales Center. The Engineering Publication Sales Center is located in Room G-19 (basement level) 
of the SCDOT Headquarters Building, 955 Park Street, Columbia, South Carolina. 

All references in the plans, standard specifications, supplemental specifications, supplemental 
technical specifications or special provisions to drawings under the previous numbering system are 
hereby updated to the new drawing numbers. Refer to sheets 000-205-01 through 000-205-07 to find 
new drawing numbers when looking for references to older drawing numbers. 

STANDARD DRAWING ERRATA: 
The Bidders are hereby advised that the following note changes apply to the published Standard 
Drawings 

On sheet 000-205-05, add the following information under the columns below:  
OLD DRAWING NAME NEW DRAWING NAME 
720-905-01 to 720-905-05 720-901-01 to 720-993-32 

On sheet 605-005-05, replace entire text of General Note #4 with the following text: 
4.  The square footage of sign panels attached to 2½” x 2½” 12 gauge sign support secured to a 
3” x 3” 7 gauge breakaway anchor shall not exceed 20 square feet. 

On sheet 610-005-00, revise the following information as noted below:  
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR” adjacent to the 
illustration. 

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space 
required when a truck mounted attenuator is not utilized. 

The buffer area illustration has been update to illustrate the requirements necessary when a 
truck mounted attenuator is utilized and the requirements necessary when a truck mounted 
attenuator is not utilized. 

Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 
4 to read as follows: 

 
A trailer mounted advance warning arrow panel may be utilized in advance of the work area 
when this traffic control setup is utilized for asphalt concrete placement operations. 

 
On sheet 610-405-00, revise the following information as noted below:  
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration. 

 
The “WORK VEHICLE” signing requirements have been updated.  When the “LEAD VEHICLE” 
is omitted, the first “WORK VEHICLE” in the work train will also include the signing 
requirements specified for the “LEAD VEHICLE” in addition to the standard signing requirements 
for the “WORK VEHICLE”. 

 
Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK 
VEHICLE” when the “LEAD VEHICLE” is omitted from the work train. 

 
On sheet 720-305-00, delete the entire note directly above main detail: 
If sidewalk exists, the driveway opening should... 

 
On sheet 720-405-00 section B replace dimension 2’-6” maximum with: 2’ 
6” minimum 

On sheet 720-901-01 replace note 5.04 with: 
5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-
41) to encourage eye contact between the pedestrian and the oncoming traffic.  Always angle 
the stagger so that the pedestrian travels through the refuge facing the oncoming traffic. 

 
On sheet 722-305-00 Detail 4 replace note “French Drain see note 21” with: 
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French Drain see note 4.5. 
 

On sheet 722-305-00 table 722-305A, 4th column, change the following: 
Delete (SF) 

Replace text “up to 36” with “up to 3’X3’ “ 

Replace text “larger than 36” with “larger than 3’X3’ ” 
 

On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with: 
Riprap (Bridge End) 
 
On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with: 
“rectangular washers (FWR03) See 805-090-00” 

 
On sheet 805-325-00 change text of note 5 to the following: 
5.  For project specific requirements such as additional offset blocks, extra length posts, and 
post attachment details, see Project Plans.  Include all costs of project specific requirements in 
the Guardrail Thrie-Beam Bridge Connector pay item. 

 
On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with: 
“rectangular washers (FWR03) See 805-090-00” 

 
On sheet 805-330-00 change text of note 4 to the following: 
4.  For project specific requirements such as additional offset blocks, extra length posts, and 
post attachment details, see Project Plans.  Include all costs of project specific requirements in 
the Guardrail Thrie-Beam Bridge Connector pay item. 

 
On sheet 805-510-00 detail 3 replace guardrail base plate note with the following: 
See standard drawings 805-655-xx for guardrail base plate options. 

 
On sheet 805-655-M1 replace note 30.4 with the following: 
30.4 I n s t a l l  adhesive anchors to a depth sufficient to develop a minimum factored 
(reduced) ultimate tensile capacity of 21 kips per anchor bolt.  Increase minimum embedment 
shown in detail 4 as required by adhesive manufacturer’s recommendations for the existing 
material properties, anchor bolt pattern, edge conditions, and any other design reduction. 

 
On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note: 
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 
11B concrete barrier (drawing 805-811-02). 
 
On sheet 000-205-05, add the following information under the columns below:  
OLD DRAWING NAME NEW DRAWING NAME 
720-905-01 to 720-905-05 720-901-01 to 720-993-32 

 
On sheet 605-005-05, replace entire text of General Note #4 with the following text: 
4.  The square footage of sign panels attached to 2½” x 2½”  12 gauge sign support secured to a 
3” x 3” 7 gauge breakaway anchor shall not exceed 20 square feet. 

 
On sheet 610-005-00, revise the following information as noted below:  
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR” adjacent to the 
illustration. 

 
A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space 
required when a truck mounted attenuator is not utilized. 

 
The buffer area illustration has been updated to illustrate the requirements necessary when a 
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truck mounted attenuator is utilized and the requirements necessary when a truck mounted 
attenuator is not utilized. 

 
Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 
4 to read as follows: 

 
A trailer mounted advance warning arrow panel may be utilized in advance of the work area 
when this traffic control setup is utilized for asphalt concrete placement operations. 

 
On sheet 610-405-00, revise the following information as noted below:  
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration. 

 
The “WORK VEHICLE” signing requirements have been updated.  When the “LEAD VEHICLE” 
is omitted, the first “WORK VEHICLE” in the work train will also include the signing 
requirements specified for the “LEAD VEHICLE” in addition to the standard signing requirements 
for the “WORK VEHICLE”. 

 
Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK 
VEHICLE” when the “LEAD VEHICLE” is omitted from the work train. 

On sheet 720-305-00, delete the entire note directly above main detail: 
If sidewalk exists, the driveway opening should... 

 
On sheet 720-405-00 section B replace dimension 2’-6” maximum with:   
2’ 6” minimum 

 
On sheet 720-901-01 replace note 5.04 with: 
5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-
41) to encourage eye contact between the pedestrian and the oncoming traffic.  Always angle 
the stagger so that the pedestrian travels through the refuge facing the oncoming traffic. 

On sheet 722-305-00 Detail 4 replace note “French Drain see note 21” with: 
French Drain see note 4.5. 

On sheet 722-305-00 table 722-305A, 4th column, change the following: 
Delete (SF) 

Replace text “up to 36” with “up to 3’X3’ “ 

Replace text “larger than 36” with “larger than 3’X3’ ” 

On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with: 
Riprap (Bridge End) 

On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with: 
“rectangular washers (FWR03) See 805-090-00” 

On sheet 805-325-00 change text of note 5 to the following: 
5.  For project specific requirements such as additional offset blocks, extra length posts, and 
post attachment details, see Project Plans.  Include all costs of project specific requirements in 
the Guardrail Thrie-Beam Bridge Connector pay item. 

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00” with: 
“rectangular washers (FWR03) See 805-090-00” 

On sheet 805-330-00 change text of note 4 to the following: 
4.  For project specific requirements such as additional offset blocks, extra length posts, and 
post attachment details, see Project Plans.  Include all costs of project specific requirements in 
the Guardrail Thrie-Beam Bridge Connector pay item. 

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following: 
See standard drawings 805-655-xx for guardrail base plate options. 
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On sheet 805-655-M1 replace note 30.4 with the following: 
30.4 Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced) 
Ultimate tensile capacity of 21 kips per anchor bolt.  Increase minimum embedment shown in 
detail 4 as required by adhesive manufacturer’s recommendations for the existing material 
properties anchor bolt pattern, edge conditions, and any other design reduction. 

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note: 
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 
11B concrete barrier (drawing 805-811-02). 
 

AWARD OF CONTRACT: 
Subsection 103.2 of the Standard Specifications is amended to allow sixty (60) days for the award 
of a contract after the opening of proposals. 

PROPOSAL ITEMS AND QUANTITIES: 
 A list of bid items and quantities is on page 58. 

CONSTRUCTION STAKES, LINES AND GRADES: 
Stakes, Lines, and Grades shall be provided by the Contractor as necessary.  

QUALIFIED PRODUCT LISTINGS: 
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products 
Listings (QPL)” and “Qualified Products Policies (QPP)” respectively. This change includes all 
references in the SCDOT Standard Drawings, SCDOT Standard Specifications, SCDOT 
Supplemental Specifications, SCDOT Special Provisions, SCDOT Supplemental Technical 
Specifications, SCDOT Internet and Intranet websites, and all other documents produced by SCDOT. 

SOUTH CAROLINA MINING ACT: 
See Attached Supplemental Specification Dated March 20, 2003 on page 41. 
This Supplemental Specification is hereby modified as follows: 

Paragraph 9 is hereby deleted and replaced with the following: 
The deputy secretary for engineering, or his duly appointed representative, will make a final 
inspection of the reclaimed area and keep a permanent record of his approval thereof. A map or 
sketch providing the location and approximate acreage of each pit used on the project will be provided 
to the resident construction engineer for inclusion in the final plans. 

The last paragraph is hereby deleted and replaced with the following: 
The contractor shall comply with the provisions of the plan that are applicable to the project as 
determined by the engineer. Seeding or other work necessary to comply with the plan on pits 
furnished by the contractor shall be at the expense of the contractor. Seeding shall be in accordance 
with SC-M-810 (latest version) which can be found at http://scdot.org/doing/sup_tech_specs.shtml. 

DBE PARTICIPATION: 
The Bidder is encouraged to utilize DBE subcontractors on this project. All DBE participation shall 
be reported to the Engineer prior to Substantial Completion.  

CONSTRUCTION QUALITY CONTROL AND ASSURANCE TESTING: 
The contractor shall provide construction quality control and quality assurance testing for this project, 
except for MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS 
as required by the provision included below. 
 

INSURANCE REQUIREMENTS: 
In addition to the requirements as set forth in Section 103.8 of the Standard Specifications (Edition of 
2007), the Contractor shall purchase and maintain, in a company or companies acceptable to the 
Owner, general liability and automobile liability insurance written on an occurrence basis, with minimum 
limits as shown below or as required by law, whichever is greater.  The Contractor shall include the 
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Owner, and INFRASTRUCTURE CONSULTING AND ENGINEERING, LLC (ICE):  as Additional 
Insured’s.  The authorized insurance company shall provide a Waiver of Subrogation in all policies 
maintained by the insured for the performance of the Contract. 
 

GENERAL LIABILITY LIMIT 
 

General Aggregate $1,000,000.00 
Products – Comp/Ops Aggregate $500,000.00 
Personal & Advertising Injury $500,000.00 
Each Occurrence $500,000.00 
Fire Damage (any one fire) $25,000.00 
Medical Expense (any one person) $10,000.00 

 
AUTOMOBILE LIABILITY (Any Auto)  
  
Combined Single Limit $500,000.00 

 
The Contractor shall also purchase and maintain in a company or companies acceptable to the Owner, 
Worker's Compensation and Employer's Liability Insurance with minimum limits as shown below or as 
required by law, whichever is greater: 
 

WORKER'S COMPENSATION and 
EMPLOYER'S LIABILITY (statutory) 

LIMIT 

 (Each Accident) $100,000.00 
 (Disease-Policy Limit) $500,000.00 
 (Disease-Each Employee) $100,000.00 

 
Certificates of Insurance acceptable to the Owner shall be filed not less than 10 days after notification 
of award. 
 
The Certificate of Insurance shall not be changed to the extent that limits are decreased by 
endorsement, canceled or non-renewed without thirty (30) days prior written notice to the Owner.  The 
Contractor shall provide and maintain the overages as required by Section 103.08 and these additional 
requirements. Failure to provide and maintain the required coverage will be grounds to declare the 
Contractor in default of the Contract. 
 
 The criteria which Insurance Company or Companies are deemed satisfactory by the Owner shall 
include, but not be limited to the following: 
 
 a)  The above required insurance coverage shall be written by a Company or Companies licensed in 
the areas of required coverage by the Insurance Commissioner of the South Carolina Department of 
Insurance, and 
 b)  The Insurance Company or Companies shall be assigned a rating of "A-" or better by A. M. Best 
Company on its most recent Best's Insurance Report, and 

              c) The Owner considers the "ACORD Certificate of Insurance" as an acceptable form of certificate.  
 

RETAINAGE: 
If the Contractor’s progress is judged to be delinquent or portions of the work are defective, the County 
reserves the right to withhold retainage.  The total amount retained will be sufficient to cover anticipated 
liquidated damages and the cost to correct defective work. 
 

PROMPT PAYMENT CLAUSE: 
See attached Supplemental Specification dated June 14, 2000 on page 46. 
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MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS:  
The contractor shall supply the Engineer with all required materials certifications and manufacturers 
test reports for items to be permanently incorporated into the project, prior to their use.  The County 
must approve these certifications and reports before payment can be made to the contractor for these 
items. 
 

REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS: 
Contractors are encouraged to co-operate with the news media since all projects are constructed with 
public funds. Because the scope of this project will cause disruption of normal traffic flow, the Contractor 
is required to notify the public, in a timely manner, of disruptive activities such as lane closures. 

 
The Contractor is required to utilize area media to accomplish public notification of traffic     disruptions. 

 
The Contractor is required to deal directly with the news media and all reasonable efforts should be 
made to co-operate with the media. However, the safety, security and construction schedule on site 
should not be disrupted in order to accomplish this. The Contractor may coordinate these activities with 
and receive guidance from the Engineer. 
 

CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE CONCERNING ILLEGAL 
ALIENS: 

By submission of this bid, the bidder as the prime contractor does hereby agree: 
a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of Laws 

regarding Unauthorized Aliens and Public Employment; 
 

b. to provide SCDOT with any documents required to establish such compliance upon request; 
and 

 
c. to register and participate and require agreement from subcontractors and subcontractors to 

register and participate in the federal work authorization program to verify the employment 
authorization of all new employees, or to employ only workers who supply the documents 
required pursuant to SC.Code 8-14-20(B)(2). 

 
 

PROSECUTION OF THE ROAD IMPROVEMENT WORK: 
It is the County’s intentions that work on this contract be performed in a sequential manner. Once a 
construction activity (reclamation, treatment, shoulder work) has started on a road, the Contractor will 
continue this activity until it is complete before moving to another road. In the event the Contractor 
elects to use multiple crews on this project, work may proceed on more than one area. However, in no 
case will construction activities be initiated on more area than the number of work crews engaged in 
the work without the approval of the Resident Construction Engineer. 
 
 

CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT TIME: 
 
Any extensions of these completion dates will adhere to Section 108.6 of the Standard 
Specifications.  
   

FAILURE TO COMPLETE THE WORK ON TIME: 
Delete Section 108.9 in its entirety and substitute the following in its place: 
 
Owner and Contractor recognize that time is of the essence and that the Owner will suffer financial 
loss if the work is not substantially complete in accordance with the time(s) specified herein.  They also 
recognize the delays, expenses and difficulties involved in proving in a legal or arbitration preceding 
the actual loss suffered by the Owner if the work is not completed on time. 
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Accordingly, instead of requiring such proof, the Owner and the Contractor agree that as liquidated 
damages for delay (but not as a penalty) the Contractor shall pay the Owner $500.00 per day for each 
calendar day past the contract specified interim and final completion dates.  
 

COORDINATION OF UTILITY RELOCATION WORK WITH HIGHWAY CONSTRUCTION: 
As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the 
highway construction, such rearrangements may be underway concurrently with construction. 
 
It shall be the responsibility of the contractor to inspect the site for potential utility conflicts. 
It is the responsibility of the Contractor to call Palmetto Utility Protection Service (1-888-721-7877) 
three (3) days prior to work so that existing utilities can be properly marked. 

 
RATE OF APPLICATION: 

Portland cement shall be uniformly applied and mixed over the entire length of each roadway at a rate 
established per roadway, as determined by the Project Manager or Engineer. The pounds per square 
yard specified are set up as an average rate of application. The Engineer may direct variations wherever 
conditions warrant.  
The estimated rate of application for this project is 40 LBS/SY, for 8” Cement Stabilized Base 
Course. The actual rate will be furnished by the engineer prior to start of construction.  It is 
anticipated that the rate for most roads will average around 40 LBS/SY.  
 

DRESSING OF SHOULDERS: 
Prior to beginning work on the Cement Stabilized Earth base Course, the contractor shall be required 
to remove all vegetation in the existing roadway and to a distance of 12 inches outside the edge of the 
new pavement and any other area which impedes the placement of the base and or asphalt mixture to 
the specified width.  
 
The contractor shall also remove and dispose of all excess asphalt and debris which is disturbed during 
minor grading for widening or during removal of debris or grass from existing surface during preparation 
of surface for new lift. After the surfacing has been placed, the contractor shall blade the disturbed 
material to the extent that the shoulder is left in a neat and presentable condition. All excess material 
shall be removed from the project. No direct payment shall be made for this work. All costs are to be 
included in the price of other items of work. 
 

BORROW EXCAVATION FOR SHOULDERS 
This work shall consist of satisfactory placement of all materials necessary to bring the shoulder grade 
flush with the final pavement edge grade.  The Contractor shall furnish all earth material necessary to 
eliminate any edge of final pavement to shoulder gradient differential that exceeds 1inch.  It is not 
anticipated any borrow will be required. 
 
Selected materials shall be used for this operation.  The selected material shall consist of a friable 
material such as topsoil, etc., containing grass roots and having the properties of being comparatively 
porous; capable of growing grass and of a stable nature in that when compacted it will resist erosion 
and be capable of supporting vehicles when relatively wet.  When the area where material is to be 
placed, is greater than 4 feet in width, it shall be scarified and/or disked to a minimum depth of 3 inches 
prior to placing any material.  Scarifying or disking is not required for areas less than 4 feet in width.  
Borrow shall be mixed with the existing scarified and/or disked shoulder material in such a manner as 
to provide a seed bed in accord with Section 810.15 of the Standard Specifications.  The Contractor 
has the option of placing the borrow material (a) Prior to placing final surface course or (b) Following 
the placing of the finished surface course. Payment for this work shall be included in the payment price 
HMA Surface Course Type C (liquid included). This paragraph applies to only those roads with HMA 
surface course. 
 

MAINTENANCE STONE: 
Maintenance Stone used on this project shall conform to the gradation requirements of Section 305, or 
to the gradation specified for Aggregate No. CR-14 in the Standard Specifications. Maintenance will be 
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used in driveways and elsewhere as directed by the engineer. All pipe will be backfilled with 
maintenance stone. 
 

ROADWAYS TO BE INCLUDED IN THIS PROJECT: 
Fairfield County, due to budget considerations or any other reason, reserves the right to adjust the 
amount of work to be performed on this project. Projects (complete roads) may be added or deleted 
only at the discretion of the County. The Contractor shall, by signing this request for bids, agree to 
adjust, as indicated by the County, the lengths or quantities of roadways and corresponding pay items 
to be performed, at the times and locations determined to be beneficial to the County. 
  

STATION GRADING 
The station grading pay item for this project is as per Station (100 linear feet) of the roadway to be 
graded, mixed and surfaced. The quantities indicated on the bid form are estimates only.  Bidders are 
encouraged to inspect the site in order to determine the actual amount of unclassified excavation, 
borrow and other work needed to complete the project. The contract pay item price for Station Grading 
shall be full compensation for excavation, hauling, borrow, shaping, compacting and disposing of 
surplus material associated with the grading of the roadway. 
 
Items that shall be considered as incidental to STATION GRADING are listed below: 

1. Relocations such as signs, mail and paper boxes 
2. Borrow 
3. Unclassified Excavation 
4. Hauling 
5. Fine grading and compaction 
6. Disposal of excess materials, drainage pipe, and other debris 
7. Shaping of roadway to meet Typical Section profile and cross slope criteria 
8. Application of temporary vegetation control prior to Bituminous Surfacing 
9. Pulling od ditches 

 
It is anticipated by the Engineer that borrow and excavation will be minimal amounts, and that 
the existing roadway and existing base will be shaped and mixed in place. Any extra stone will 
be paid on a unit price basis, only as directed by the Engineer. Existing back slope disturbance 
shall be minimized to prevent erosion and sedimentation problems. The exception to this 
section is specifically addressed in the special provisions under BORROW MATERIAL. 
 

ROADWAY TYPICAL SECTION: 
Each roadway or section of roadway shall have a corresponding ROADWAY TYPICAL SECTION that 
the final roadway surface shall be graded and surfaced to meet. The ROADWAY TYPICAL SECTION 
drawing is included in these bid documents starting on page 70. The Typical Section contains profile 
and cross slope criteria that shall be met for the entire length of each roadway or roadway section. 
Contractor shall grade the existing roadway to generally improve vertical curves and to create uniform 
roadway profiles and alignments. Roadway profiles shall be graded to maintain drainage and to 
minimize dips or steepness (minimum of .05% or as directed by Engineer). Slope and profile shall be 
subject to approval by Engineer prior to cement stabilization. All work associated with achieving the 
ROADWAY TYPICAL SECTION shall be included in the unit price work for Station Grading.  

 
BITUMINOUS SURFACING: 

Sections 406 – 408 of the Standard Specifications shall be amended and/or include as follows: 

Contractor shall allow proper breakdown of liquid emulsion before applying stone to treatment. 

The Contractor shall exercise care so as not to spread an excessive amount of aggregate, which may 
become a hazard. 

Bituminous Surfacing Single Treatment shall include CRS-2 emulsion. 
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After sufficient time has passed to allow stone to adequately set, but no later than 24 hours upon 
completion of rolling, roads and intersections must be swept to remove all loose stone from the 
treatment. 

Section 406.3.2 Aggregate Spreaders: The first sentence shall be amended to read, Aggregate 
Spreaders for this project shall be self-propelled. 
 

BITUMINOUS SURFACING – DOUBLE TREATMENT: 
CRS – 2P shall be used in the place of CRS – 2 for the Double Treatment Process.  
Excess stone shall be removed prior to final inspection. 
 

BITUMINOUS SURFACING OPERATIONS: 
The bituminous surfacing overlays shall be applied in two separate and distinct operations as described 
in sections 406 & 407 of the Standard Specifications, each operation representing about one-half of 
the roadway width and traffic shall be maintained continuously. Unless otherwise directed by the 
Engineer, paving operations shall be scheduled such that the length of the longitudinal joint exposed 
to traffic shall not extend beyond the length of pavement placed in one normal day’s operation (or 3 
miles, whichever is greater) before dropping back to bring the adjacent lane forward. 

HOT MIX ASPHALT (LIQUID INCLUDED) 
 The costs of shaping and compacting the existing or added crushed stone base in driveways or 

elsewhere shall be included in the costs of the HMA which will cover the base.  All driveways will be 
paved. The contractor shall furnish to the Engineer a plant mix lab report for each mix used on a daily 
basis. 
 

CEMENT STABILIZED EARTH BASE COURSE: 
Section 307.4.11 shall be amended as follows. 

After the base course has hardened but not later than 12 hours after the completion of finishing 
operations, apply an asphalt curing coat (Single Treatment), as specified in Subsection 307.2.4. Keep 
the finished soil-cement continuously moist until the curing coat (Single Treatment) is applied. At the 
time the asphalt material is applied, ensure that the base course surface is dense, free of all loose and 
extraneous material, and contains sufficient moisture to prevent penetration by the asphalt material.  
Depending upon temperature and weather conditions, the Engineer may allow deferral of the 
application of the curing coat on base course that is placed and completed during the latter portion of 
a day until the early part of the following day. 

Mixing will be accomplished using Road Mix Method, 307.4.4.2 
 
A nine-wheel rubber tire roller shall be required for this item 
 

CEMENT STABILIZED EARTH BASE COURSE DEPTH  
          The bid item for CEMENT STABILIZED EARTH BASE COURSE and CEMENT MODIFIED 

RECYCLED BASE thickness is shown on each road in the quantities per road section on page 49. 
After mix designs are determined, if more than stated uniform depth is required, 3% of base bid will be 
added for each additional inch of depth required.  

MAINTENANCE OF TRAFFIC: 
In addition to the Contractor maintaining traffic throughout the length of this project as required by the 
Specifications, it will also be necessary that the Contractor, prior to beginning any work, submit to the 
Engineer for approval his plan for constructing this project. 

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES: 
The Contractor is advised that all work involving design or installation of traffic control devices, including 
but not limited to signs, pavement markings, elements of work zone traffic control, signals, etc., shall 
be in compliance with the FHWA’s Manual on Uniform Traffic Control Devices (MUTCD), latest edition. 
The latest edition is defined as the edition that the Traffic Engineering Division of SCDOT recognizes 
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as having been officially adopted (Engineering Directive, Memorandum 19) at the time the project is 
let, unless stated otherwise in the Special Provisions. 
 

TRAFFIC CONTROL:  
The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the 
plans, the Standard Drawings for Road Construction, these special provisions, all supplemental 
specifications, the MUTCD, and the Engineer.  This is an amendment to the Standard Specifications to 
require the following: 
 
GENERAL REGULATIONS - 
 
These special provisions shall have priority to the plans and comply with the requirements of the 
MUTCD and the standard specifications.  Revisions to the traffic control plan through modifications of 
the special provisions and the plans shall require approval by the County.  Final approval of any 
revisions to the traffic control plan shall be pending upon review. 

 
Install and utilize changeable message signs in all lane closures installed on high volume high-speed 
multilane roadways. Use of changeable message signs in lane closures installed on low volume low 
speed multilane roadways is optional unless otherwise directed by the plans and the Engineer. Install 
and use a changeable message sign within a lane closure set-up as directed by the Standard Drawings 
for Road Construction. When a lane closure is not present for any time to exceed 24 hours, remove the 
changeable message sign from the roadway. Place the sign in a predetermined area on the project 
site, as approved by the Engineer, where the sign is not visible to passing motorists. The 
preprogrammed messages utilized shall be in accordance with the Standard Drawings for Road 
Construction when used as part of the traffic control set-up for lane closures. Only  

 
those messages pertinent to the requirements of the traffic control situation and the traffic conditions 
are permitted for display on a changeable message sign at all times. At no time will the messages 
displayed on a changeable message sign duplicate the legends on the permanent construction signs. 

 
During operation of changeable message signs, place the changeable message sign on the shoulder 
of the roadway no closer than 6 feet between the sign and the near edge of the adjacent travel lane. 
When the sign location is within 30’ of the near edge of a travel lane open to traffic, supplement the 
sign location with no less than 5 portable plastic drums placed between the sign and the adjacent travel 
lane for delineation of the sign location. Install and maintain the drums no closer than 3 feet from the 
near edge of the adjacent travel lane. This requirement for delineation of the sign location shall apply 
during all times the sign location is within 30’ of the near edge of a travel lane open to traffic, including 
times of operation and non-operation. Oversized cones are prohibited as a substitute for the portable 
plastic drums during this application. 
 
All signs mounted on portable sign supports shall have a minimum mounting height of 5’ from 
the ground to the bottom of the sign. All signs mounted on ground mounted u-channel posts 
shall have a minimum mounting height of 7’ from the ground to the bottom of the sign. 
 
Temporary “Exit” signs (M1025-00) shall be located within each temporary gore during lane 
closures on multilane roadways. Mount these signs a minimum of 7’ from the pavement surface 
to the bottom of the sign in accordance with the requirements of the MUTCD. 

 
When covering signs with opaque materials, the Department prohibits attaching a covering material to 
the face of the sign with tape or a similar product or any method that will leave a residue on the retro 
reflective sheeting. Residue from tape or similar products, as well as many methods utilized to remove 
such residue, damages the effective reflectivity of the sign. Therefore, contact of tape or a similar 
product with the retro reflective sheeting will require replacement of the sign. Cost for replacement of a 
sign damaged by improper covering methods will be considered incidental to providing and maintaining 
the sign; no additional payment will be made. 
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Signs not illustrated on the typical traffic control standard drawings designated for permanent 
construction signs shall be considered temporary and shall be included in the lump sum price bid item 
for “Traffic Control” unless otherwise specified. 

 
Install and maintain any necessary detour signing as specified by the typical traffic control standard 
drawings designated for detour signing, Part VI of the MUTCD, these Special Provisions, and the 
Engineer. The lump sum price bid item for “Traffic Control” includes payment for installation and 
maintenance of the detour signing. 

 
The Contractor shall maintain the travel patterns as directed by the traffic control plans and shall 
execute construction schedules expeditiously. The Contractor shall provide the Resident Engineer with 
no less than a two-week prior notification of changes in traffic patterns. 

 
During nighttime flagging operations, flaggers shall wear a safety vest and safety pants that 
comply with the requirements of ANSI / ISEA 107-2004 standard performance for Class 3 risk 
exposure or latest revisions and a fluorescent hard hat. The safety vest and the safety pants 
shall be retro reflectorized and the color of the background material of the safety vest and safety 
pants shall be fluorescent orange-red. 

 
During nighttime flagging operations, the contractor shall illuminate each flagger station with 
any combination of portable lights, standard electric lights, existing street lights, etc., that will 
provide a minimum illumination level of 108 Lx or 10 fc. 

 
During nighttime flagging operations, supplement the array of advance warning signs with a changeable 
message sign for each approach. These changeable message signs are not required during daytime 
flagging operations. Install the changeable message signs 500’ in advance of the advance warning sign 
arrays. Messages should be “Flagger Ahead” and “Prepare to Stop”. 

 
Upon completion of the final riding surface on each road, the Contractor will be allowed up to 3 working 
days to begin eliminating shoulder drop-offs greater than 2” and continue the work until these drop-offs 
are eliminated. 

 
During paving operations, the Department requires lane closures at all times where grade 
elevation differences and drop-offs greater than 2" exist adjacent to or between the travel lanes 
of a roadway opened to traffic, unless otherwise specified by these special provisions. Maintain 
lane closure restrictions at all times unless otherwise directed by these special provisions. 

During surface planing and milling operations, the department requires lane closures at all 
times where grade elevation differences and drop-offs greater than 1" exist adjacent to or 
between the travels lanes of a roadway open to traffic, unless otherwise specified by these 
special provisions. If this grade elevation difference exceeds 1", mill the adjacent travel lanes 
or pave the milled travel lanes as necessary to Eliminate these grade elevation differences 
before opening the travel lanes to traffic at these locations. Maintain lane closure restrictions 
at all times unless otherwise directed by these special provisions. 

During the paving operations, the length of roadway with an acceptable grade elevation 
difference less than or equal to 2" shall not exceed 2 miles. 

During the surface planning operations, the length of roadway with an acceptable grade 
elevation difference less than or equal to 1" shall not exceed 2 miles. 

 
LANE CLOSURE RESTRICTIONS - 
The Contractor shall install all lane closures as directed by the Standard Specifications for Highway 
Construction (Edition of 2007), the Standard Drawings for Road Construction, these special provisions, 
the MUTCD, and the Engineer. The Contractor shall close the travel lanes of two-lane two-way 
roadways by installing flagging operations. The Contractor shall close the travel lanes of multilane 
roadways as directed by the typical traffic control standard drawings designated for lane closures on 
primary routes. 
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The Department prohibits lane closures on primary routes during any time of the day that traffic 
volumes exceed 800 vehicles per hour per direction. The Department reserves the right to 
suspend a lane closure if any resulting traffic backups are deemed excessive by the Engineer. 
Maintain all lane closure restrictions as directed by the plans, these special provisions, and the 
Engineer. 

 
The Department reserves the right to restrict the installation of lane closures on high volume 
primary routes when the presence of a lane closure will seriously hinder normal traffic flow 
during extended holiday periods. An extended holiday period is hereby defined as those days 
preceding and following the holiday that experience significant increases in the volume of traffic 
due to the holiday as determined by the Department.  Also, the Department reserves the right 
to increase an extended holiday period if excessive traffic disruptions occur during those days 
prior to and after the established extended holiday period. Extended holiday periods include 
but are not limited to the week of Thanksgiving, the weeks before and after Christmas, and the 
weeks before and after the 4th of July. The Contractor should submit inquiries to the Engineer 
regarding specific days of an extended holiday period no less than two weeks prior to entering 
into an extended holiday period. The Contractor should make these inquiries annually due to 
the progressive nature of the calendar. 
 
Flagging operations are considered to be lane closures for two-lane two-way operations and 
shall be subject to all restrictions for lane closures as specified by this contract. 
 
Lane closures, including flagging operations, are restricted to maximum distances of 2 miles. 
Install all lane closures according to the typical traffic control standard drawings. On occasions 
when daytime lane closures must be extended into the nighttime hours, substitute the nighttime 
lane closure standards for the daytime lane closure standards. 
 
The Department reserves the right to suspend a lane closure if any resulting traffic backups are 
deemed excessive by the Engineer. Maintain all lane closure restrictions as directed by the 
Standard Specifications, these special provisions, and the Engineer. 
 
TYPICAL TRAFFIC CONTROL STANDARD DRAWINGS - 
Typical traffic control standard drawings of the “Standard Drawings for Road Construction” for this 
project shall be as shown below or as required: See standard Drawings page 71. 

STD 605-010-02 PERMANENT CONSTRUCTION  
SIGNING 

PRIMARY ROUTES 

STD 610-005-00   FLAGGING 
OPERATIONS 

 
Permanent Construction Signing 

Scheme E 
Loose Rock/25MPH 

30 @ 24 Square Feet each 
  2 @   8.5 Square Feet 

  720 
    17 

Total   953 

 
Install the permanent construction signs as shown on the typical traffic control standard drawing, 
“Construction Signing Permanent Primary Routes 605-010-02”, or as directed by Engineer. A list of 
locations for the placement of the signs can be found on page 99 of this document. 

 
CONSTRUCTION SCHEDULE: 

The successful Bidder shall, prior to commencement of work, submit to the Engineer a schedule 
showing the order in which he proposes to carry on the Work indicating the periods during which he 
will perform work on each roadway.  The County of Fairfield reserves the right to determine priority of 
schedule items, but unless modified by the parties, in writing, the successful Bidder shall have sole 
Responsibility for following and coordinating its schedule.  
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SURPLUS MATERIAL: 

The contract bid price for other items of work shall be full payment for excavating, hauling, disposing 
of and seeding any surplus material. All milled material shall be disposed of at an approved site.  

 
SEEDING: 

Section 810.2.3.3 is hereby amended by adding the following note to the table: 
The use of Annual Sudan Grass for temporary vegetation shall be prohibited statewide.  
All seeding will be mulched using Method C: Hydro seeding. 

 
PERMANENT PIPE CULVERTS 

Section 714 of the Standard Specifications, Permanent Pipe Culverts, is deleted in its entirety and 
replaced with Section 714, Pipe Culverts, in the Standard Specifications Edition of 2000.  

 
LUMP SUM BID ITEMS 

It is predetermined that all lump sum bid items shall be applied equally among all roads, unless 
otherwise stated. This will apply to pay estimates as well as deletion or addition of roads should this 
occur. Runway Road- Airport parking Lot, and Agnew - Schooner Roads shall be considered as one 
road for lump sum purposes. 
 

PIPE DISPOSAL 
Any pipe that has to be removed shall be removed by the contractor to an approved site. The cost of 
pipe disposal is to be included in the cost of the new pipe. 

PIPE INSPECTION 
Prior to the beginning of work on any road, all existing pipe will be uncovered on both ends so a determination 
can be made as to the type of existing pipe. Unless the existing pipe is damaged or undersized, all RCP and HDPE 
pipe will be retained. All other pipe will be replaced. 

TESTING 
The contractor will be responsible for all quality control and testing. Proctors will be furnished on each 
road. One-point proctors will be accepted if necessary. A minimum of one compaction test will be run 
every 2500 feet or at least one per lane per road. The engineer will furnish to the contractor the 
application rate for cement as well as the proctor results for each road.  

 
WORK SCHEDULE 
 There will be no mixing operations between 4 PM on Friday and 7AM on Monday, without written 

permission of the engineer, and no work of any kind on Saturday or Sunday. 
 
ASPHALT ADJUSTMENT INDEX 

There will be no asphalt adjustment except for Liquid used in HMA.  The Asphalt binder index on this 
project is the SCDOT index for November 2016 but will be used only on HMA Surface Course Type C 
and Type E (liquid included) and be determined in the following manner. Each square yard of HMA 
Surface Course Type C (liquid included) 2” uniform shall have assumed to weigh 220 pounds or .11 
tons. HMA Surface Course Type E (liquid Included) 75 LBS/SY and HMA Surface Course Type C 175 
LBS/SY will be at face value. Using the daily plant mix lab report, the amount of binder will be 
determined and indexed up or down accordingly. The base price for this project is the SCDOT 
November 2018 price of $550.25. 

 
WARRANTY 
            The Contractor agrees to a one-year warranty against defects, failures etc. caused by materials 

and workmanship, beginning on the date of final acceptance of punch list. 

PATCHING        
          Prior to beginning Single Treatment Resurfacing, all potholes, rutted out edges, other  
          areas that dirt or base is showing and as directed by the engineer will be patched.  
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          These areas will be thoroughly cleaned and tacked before placing HMA Type C (liquid included) 

          plant mix asphalt to the elevation of the existing roadway after rolling.   
          Rolling will be accomplished with a minimum 3-5-ton vibratory roller. 

  
WATER LINE REPAIR 
 Should a water line be cut or damaged during the construction operations, the repairs will be paid for 

as follows. Any damage that can be repaired with 20’of line or less will be paid for as a per each 
price as per the bid item. Should the repair require more than 20’ of line to correct, then the per foot 
price will apply for each foot after the initial 20’. Each item will include all costs associated with the 
repair. A minimum of 20 LF will be placed on the outflow side of each repair. 

CLEANUP 
 Prior to the placement of any HMA, all excess materials that were a result of the reclamation process 

and any other foreign materials on the shoulders will be removed.   

LOOSE STONE / 25MPH SIGNS 
 Loose stone / 25 MPH signs will be placed 250 feet after beginning of project and spaced every mile 

thereafter. This only applies to Runway Road 

DOUBLED - DOUBLE TREATMENT 
           Due to the truck traffic on Ibis Lane, this road will be mixed to 12” in depth and be double         
           treated twice. 

RUNWAY ROAD RIPRAP 
Riprap Class B listed on Runway Road will be placed around large pipe approximately 300 yards 
past end of pavement. 

 
ADA COMPLIANCE 

Parking spaces for handicap parking will be ADA compliant in width and symbol size.  Blue paint 
shall be doubled to ensure longevity. 
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March 20, 2003 

 
 

THE SOUTH CAROLINA MINING ACT 
 

The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department adopt 
reclamation standards to govern activities of the Department and any person acting under contract with the 
Department, on highway rights-of-way or material pits maintained solely in connection with the construction, repair 
and maintenance of the public road systems in South Carolina. 
STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY THE South Carolina 
DEPARTMENT OF TRANSPORTATION 
 
Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material pits, 
except planned inundated areas. 
 
The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as to minimize 
erosion and the possibility of slides. The minimum slope in every case shall be not less than 3:1. 
 
Small pools of water should not be allowed that are, or are likely to become noxious, odious, or foul to collect or 
remain on the borrow pit. Suitable drainage ditches, conduits, or surface gradient shall be constructed to avoid 
collection of noxious, odious, or foul pools of water unless the borrow pit is to be reclaimed into a lake or pond. 
 
Borrow pits reclaimed to a lake or pond must have an adequate supply of water to maintain a water sufficient level 
to maintain a minimum water depth of four (4) feet on at least fifty (50) percent of the surface area of the lake or 
pond. 
 
Excavated areas will be drained where feasible unless otherwise requested by the property owner where, in such 
instances, the property owner may wish to develop the excavated area for recreational purposes or for the raising 
of fish, or for other uses, in compliance with the South Carolina Mining Act. 
 
Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has been 
completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation necessary to 
control erosion. Vegetative cover should be established on a continuing basis to ensure soil stability appropriate 
to the area. Conservation practices essential for controlling both on-site and off-site erosion and siltation must be 
established. A minimum of seventy-five (75) percent vegetative ground cover, with no substantial bare spots, must 
be established and maintained into the second growing season. 
 
Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover. The side slopes of 
excavated area will be planted to vegetation. 
 
The State Highway Engineer, or his duly appointed representative, will make a final inspection of the reclaimed 
area and keep a permanent record of his approval thereof. A map or sketch providing the location and approximate 
acreage of each pit used on the project will be made available to the Final Plans Engineer. 
 
All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution shall be 
complied with by the contractor in the performance of the contract. 
 
The Contractor shall comply with the provisions of the Plan which are applicable to the project as determined by 
the Engineer. Seeding or other work necessary to comply with the plan on pits furnished by the contractor shall be 
at the expense of the contractor. Bermuda shall not be planted on ground surface pit areas. The quantity of fescue 
seed specified in Subsection 810.04 of the Standard Specifications shall be increased to fifteen (15) pounds in lieu 
of the deleted Bermuda seed. 
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May 4, 2009 
 

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION 
 
Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway 
Construction: 
 
DIVISION 100 GENERAL PROVISIONS 

SECTION 101 DEFINITIONS AND TERMS 
Subsection 101.2 Abbreviations and Acronyms 
Amend the table of SCDOT OFFICIALS AND OFFICES as follows: 

 
DELETIONS REPLACEMENTS 

BDE* Bridge Design Engineer PSE* Preconstruction Support 
Engineer 

BDGE* Bridge Design Geotechnical 
Engineer 

GDSE* Geotechnical Design Support 
Engineer 

SHE* State Highway Engineer DSE* Deputy Secretary for 
Engineering 

*Wherever it appears in the text, replace the deleted abbreviation with the new abbreviation. 
 

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS 
Subsection 102.8 Irregular Bids 
Paragraph 2, item E, first sentence; delete the word "the" after the word "When". 

 
SECTION 105 CONTROL OF WORK 

Subsection 105.6 Cooperation with Utilities 
Paragraph 1, last sentence; change the word "THE" to "the". 
 

DIVISION 200 EARTHWORKS 
SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

Subsection 202.5 Measurement 
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or stone sidewalks". 

 
SECTION 204 STRUCTURE EXCAVATION 

Subsection 204.2.1.2 Structure Excavation for Culverts 
Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to "Subsection 204.5". 

 
DIVISION 400 ASPHALT PAVEMENTS 

SECTION 401 HOT MIXED ASPHALT (HMA) PAVEMENT 
Subsection 401.2.1.2 Liquid Anti-Stripping Agent 
Paragraph 1, first sentence; delete the period at the end of the sentence and add "and SC-M-
406.". 
 
Subsection 401.2.5 Material for Full Depth Patching 
Paragraph 1, delete and replace with the following: 
"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching." 
 
Subsection 401.5 Measurement 
After paragraph 10, add the following paragraph: 
11 The measurement of Prime Coat is the number of gallons of asphalt material applied to the 
completed and accepted base course. 
 
Subsection 401.6 Payment 
After paragraph 12, add the following paragraph: 
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13 "The payment for Prime Coat is at the contract unit price for Prime Coat and includes             
compensation for all labor, equipment, tools, maintenance, and incidentals necessary to 
complete that work." 
 
 
Subsection 401.6 Payment 
Paragraph 13, Table of Pay Items 
Change paragraph reference number "13" to "14" and add the following Pay Item: 
 

Item No. Pay Item Unit 
4010005 Prime Coat GAL 

 
SECTION 403 HMA SURFACE COURSE 

Subsection 403.5 Measurement 
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course". 
 
Subsection 403.6 Payment 
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course". 
 

SECTION 407 ASPHALT SURFACE TREATMENT – DOUBLE TREATMENT 
Subsection 407.5 Measurement 
Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 4, or 5))". 

 
SECTION 408 ASPHALT SURFACE TREATMENT – TRIPLE  
TREATMENT 

Subsection 408.5 Measurement 
Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))". 
 

DIVISION 600 MAINTENANCE AND TRAFFIC CONTROL 
SECTION 625 PERMANENT PAVEMENT MARKINGS FAST DRY WATERBOURNE PAINT 

Subsection 625.2.2.4.11 Lead Content 
Paragraph 1, first sentence; change 6% to 0.06%. 

 
SECTION 627 THERMOPLASTIC PAVEMENT MARKINGS 

Subsection 627.4.10 Inspection and Acceptance of Work 
Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days". 

 
Subsection 627.4.10 Inspection and Acceptance of Work 
Paragraph 2, second sentence; change "90-day observation period" to "180-day observation 
period". 

 
Subsection 627.4.10 Inspection and Acceptance of Work 
Paragraph 3, first sentence; change "90-day period" to "180-day period". 
 

DIVISION 700 STRUCTURES 
SECTION 709 STRUCTURAL STEEL 
 
Subsection 709.4.3.5.2 Submittals and Notification 
Paragraph 1, delete the last two sentences and replace them with, “The Department’s review and 
acceptance are required before any field welding will be permitted.” 
 
Subsection 709.6.3 Pay Items (page 650) 
Subsection heading number; change subsection heading number from "709.6.3" to "709.6.4". 
 
SECTION 712 DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS 

Subsection 712.4.4 Dry Construction Method 
Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log". 
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Subsection 712.4.10.4 Excavation Cleanliness 
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log". 

 
Subsection 712.4.10.6 Shaft Load Test 
Change first paragraph reference number from “2” to “1”. 

 
Subsection 712.6.10 Drilled Pile Set-Up 
Insert paragraph reference number “1” to the left of the first paragraph. 
 

SECTION 723 DECK JOINT STRIP SEAL 
Subsection 723.1 Description 
Insert paragraph reference number “3” to the left of the third paragraph. 
 

SECTION 726 BRIDGE DECK REHABILITATION 
Subsection 726.4.1 General 
Insert paragraph reference number “1” to the left of the first paragraph. 

 
Subsection 723.4.6 Full Depth Patching (page 790) 
Subsection heading number; change subsection heading number from "723.4.6" to "726.4.6" 
 

SECTION 727 CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS 
Subsection 726.6 Payment (page 807) 
Subsection heading number; change subsection heading number from "726.6" to 
"727.6" 
 

DIVISION 800 INCIDENTAL CONSTRUCTION 
SECTION 805 GUARDRAIL 

Subsection 805.5 Measurement 
Paragraph 4; amend as follows: 
"The quantity for the pay item 8053000 Additional Length Guardrail Post is the length of 
required post installed in excess of the standard-length post based on the system being 
installed, measured by the linear foot (LF), complete, and accepted." 
 

SECTION 815 EROSION CONTROL 
Subsection 815.1 Description 
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”. 
 
Subsection 815.5 Measurement 
Paragraph 13; delete the first sentence and replace it with the following sentence: 
"The quantity for Temporary Pipe Slope Drains is measured and paid for in accordance with 
Subsections 803.5 and 803.6 respectively." 

 
Subsection 815.5 Measurement 
Delete paragraph 19. 

 
Subsection 815.6 Payment 
After paragraph 15, add the following paragraph: 
16 Payment for Removal of Silt Retained by Silt Fence is full compensation for removing and 
disposing of sediment deposits accumulated by silt fences as specified or directed and includes 
all materials, labor, equipment, tools, supplies, transportation, and incidentals necessary to fulfill 
the 
requirements of the pay item in accordance with the Plans, the Specifications, and other terms 
of the Contract. 

 
Subsection 815.6 Payment 
Change original paragraph number “16” to “17”. 
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Subsection 815.6 Payment 
Pay Item table; change the Unit for Item No. 8156214 to "EA". 
 
 

INDEX: 
Amend as follows: 

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" 
Delete page 807. 

Page I-12, after "Letting:" 
Replace page 19 with page 9. 

Page I-13, after "Overhead Sign Structure:" 
Replace page 488 with page 495. 

Page I-15, after "Proof Rolling:" 
Delete page 98. 

Page I-18, after "Structural Steel, turned and ribbed bolts:" 
Replace page 624 with page 625. 

Page I-19, after "Waterproofing, bridge deck:" 
Delete page 907. 

Page I-20, after "Working Drawings:" 
Replace page 543 with page 779 
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June 14, 2000 

 
 

PROMPT PAYMENT CLAUSE 
 
(1) Subject to the provisions on retainage provided in Paragraph (2) below, when a subcontractor has 

satisfactorily performed a work item of the subcontract, the Contractor must pay the subcontractor for 
the work item within seven (7) calendar days of the Contractor’s receipt of payment from SCDOT. A 
subcontractor shall be considered to have “satisfactorily performed a work item of the subcontract” when 
the SCDOT pays the Contractor for that work item. 

 
(2) The Contractor may withhold as retainage up to five (5%) percent of a subcontractor’s payment until 

satisfactory completion of all work items of the subcontract. “Satisfactorily completion of all work items 
of the subcontract” shall mean when the SCDOT pays the Contractor for the last work item of the 
subcontract. The Contractor must release to the subcontractor any retainage withheld within seven (7) 
calendar days from the date the Contractor receives payment from SCDOT for the last work item of the 
subcontract. 

 
(3)  Prior to receiving payment of each monthly estimate, the Contractor shall certify to SCDOT that the 

construction estimate is complete and that all subcontractors have been paid for work covered by 
previous estimates. 

 
(4)  Failure to comply with any of the above provisions shall result in one or more of the following sanctions: 

(1) no further payments to the Contractor unless and until compliance is achieved; (2) the Contractor 
being placed in default; and/or (3) the Contractor being declared delinquent, such delinquency being 
subject to procedures and penalties provided in 108.08 of the Standard Specifications. 
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January 1, 2018 
 
 

SECTION 810:   EROSION CONTROL MEASURES 
 

Delete Subsection 810.4.2 of the Standard Specifications in its entirety and replace with the following: 
 

In addition to the erosion control measures specified in the Plans, Standard Specifications, Supplemental 
Technical Specifications and the Special Provisions, the Contractor is advised that all land disturbing activities 
(clearing and grubbing, excavation, borrow and fill) are subject to the requirements set forth in the following 
permits and regulations: 

 
 South Carolina Code of Regulations 63-380, Standard Plan for Erosion, Sediment, and 

Stormwater Runoff Control. The regulation can be found at the South Carolina 
Legislature website.   

 
 Erosion and Sediment Reduction Act of 1983 (Title 48, Chapter 18 of the South Carolina Code 

of Laws of 1983, as amended). Section 70 of this code authorized the South Carolina 
Department of Health and Environmental Control (SCDHEC) to administer this regulation 
with respect to lands under the jurisdiction of the South Carolina Department of 
Transportation. The code can be found at the South Carolina Legislature website.  

 
 National Pollutant Discharge Elimination System (NPDES) General Permit Number 

SCR160000, effective January 1, 2013 (or latest version): The Environmental Protection 
Agency, in accordance with the Federal Clean Water Act, has granted to the South Carolina 
Department of Health and Environmental Control (SCDHEC) the authority to administer the 
Federal NPDES permit program in the State of South Carolina. The permit may be viewed at 
the SCDOT website. 

 
In accordance with the NPDES General Permit SCR160000 section 2.1.E: “The Prime Contractor hired by 
SCDOT for a project will become a Secondary Operator with SCDOT upon signing the awarded contract. The 
Secondary Operator must complete the agreement found in Appendix B of the SCDOT Contract, (Contractor 
Certification Form). The agreement is to be signed in accordance with the signatory requirements of 
§122.22 of the South Carolina Regulation 61-9. The agreement is to be maintained with the SWPPP. 

 
By signing the Contract, the contractor accepts/understands the terms and conditions of the Storm Water 
Pollution Prevention Plan (SWPPP) as required by the NPDES General Permit SCR160000 and may be legally 
accountable to SCDHEC for compliance with the terms and conditions of the SWPPP. In addition, the 
contractor is responsible for ensuring all subcontractors comply with the SWPPP and the permit requirements. 

 
The SCDOT will complete and forward a Notice of Intent (NOI) to SCDHEC. If SCDHEC does not send a letter 
within 10 business days of receipt of the NOI, authorizing coverage, denying coverage, or advising that a 
review of the SWPPP will take place, coverage will be automatically granted. 

 
At the pre-construction conference, with the contractor, the SWPPP will be explained and discussed so that 
the contractor is made aware of their responsibilities in the SWPPP. 

 
Upon authorization of coverage, the SWPPP is to be fully implemented. The prompt installation of erosion 
coordinated with construction activities to maintain compliance with the above regulations and NPDES 
General Permit. 
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Erosion and Sediment Control Inspections are to be conducted by a qualified individual (Certified Erosion 
Prevention and Sediment Control Inspectors (CEPSCI), P.E., or those as stated in the permit) by the 
Department at least every 7-calendar days. A representative of the Contractor is also encouraged to 
accompany the inspection. Correct deficiencies noted during these inspections within the assigned priority 
period. If deficiencies are not corrected within this timeframe, the RCE can stop all work (except erosion and 
sediment control measures) until the deficiencies are corrected. 
 
Give special attention to critical areas within the project limits (i.e., running streams, water bodies, wetlands, 
etc.). In these areas, the RCE may direct the Contractor to undertake immediate corrective action, but in no 
case, allow these deficiencies to remain unresolved more than 48 hours for a priority 1 deficiency or 7 days 
for a priority 2 deficiency. This is in accordance with their assigned priority as identified during the Erosion and 
Sediment Control Inspection. 
 
Failure to adequately comply with the provisions as detailed above or any other required erosion control 
measures can result in stoppage of all contract operations (except erosion and sediment control measures) 
until corrective action has been taken. Additional sanctions may be invoked by the SCDHEC in accordance 
with their authority. 
 
Fines assessed on the Department by SCDHEC as the result of the Contractor’s non-compliance or violation 
of said permit provisions will be paid by the Department and will subsequently be deducted from any monies 
due to the Contractor.  In case no monies are due or available, the fines incurred will be charged against the 
Contractor’s Surety. 
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Supplemental Technical Specification for 
 
 

Cement Modified Recycled Base 
 
SCDOT Designation: SC-M-306 (01/18) 
 

DESCRIPTION 
 
   1.1  This section contains specifications for the materials, equipment, construction, measurement, and payment 
for the modification of an existing paved roadway or shoulder by scarifying the existing pavement structure, 
mixing it with Portland cement, and constructing the base course in conformance with the lines, grades, 
dimensions, and cross-sections shown on the Plans or as directed by the RCE. 

 

2.0 MATERIALS 
 
   2.1  Portland Cement - Use Portland cement that conforms to the requirements of Subsection 301.2.1. 
   2.2  Water - Use water conforming to the requirements of Subsection 701.2.11. 
   2.3  Asphalt Material – Use asphalt material conforming to the requirements of Subsection 301.2.4. 
 

3.0 EQUIPMENT 
 
   3.1  Ensure that the equipment necessary for the proper construction of the work is on site and in acceptable 
working condition. Provide sufficient equipment to enable prosecution of the work in accordance with the project 
schedule and completion of the work in the specified time.  
   3.2  Construct the base with self-propelled rotary mixer(s)/reclaimer(s) capable of mixing in place to the required 
depth. The mixer(s)/reclaimer(s) shall have a mechanism for controlling the reclaimed material gradation via 
breaker bar and/or a door opening on the mixer(s)/reclaimer(s). Mixer(s)/reclaimer(s) shall be fitted with an 
integrated liquid injection system capable of introducing liquid into the cutting drum during the mixing process. 
   3.3  Provide a sufficient number of water trucks on the jobsite at all times of operation to maintain the moisture 
requirements listed in Subsection 9. Ensure that the water truck used in conjunction with the reclaimer uses a 
direct injection system, and additional trucks maintain surface moisture during grading and compaction work and 
until the curing treatment is applied in accordance with Subsection 13. Accomplish this using a controlled and 
uniform application of water without eroding or otherwise damaging the CMRB surface. 
   3.4  Provide a spreader/distributor capable of achieving consistent, accurate and uniform distribution across 
the entire length and width of the roadway while minimizing dust. Ensure that the spreader has adjustable 
openings or gate headers and is not solely dependent on vehicle speed to obtain the required spread rate. 
   3.5  Provide a combination of sheep-foot rollers, smooth wheel tandem rollers, and/or pneumatic-tired rollers 
that have the ability to adequately compact reclaimed material throughout the entire specified CMRB thickness. 
Ensure the necessary weight, size and number of rollers to achieve the requirements of Subsection 10. 
Pneumatic-tired rollers will be required. 
 

4.0 CONSTRUCTION 
 
4.1  Regulate the sequence of work to process the necessary quantity of material to provide the full depth of 

modification as shown on the Plans: 
       4.1.1  Ensure structural integrity of reclaimed material is consistent throughout the depth of the      

modification. 
       4.1.2  Ensure surface quality is sufficient to provide durable temporary pavement structure surface and 

supports permanent pavement structure performance. 
       4.1.3  Incorporate appropriate material as specified in the plans for drainage correction, cross slope 

correction or roadway strengthening. 
 

5.0 QUALITY CONTROL PLAN, TEST STRIP & CORRECTIVE ACTION REQUIREMENTS 
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    5.1  Prepare an annual Quality Control Plan that ensures that operational techniques and activities provide 
integral and finished material of acceptable quality for each Cement Modified Recycled Base project. Submit a 
Quality Control Plan for acceptance to the Chemical Stabilization Engineer (CSE) in writing a minimum of two 
weeks before work begins for the year. 
    5.2  The Quality Control Plan should include, but not be limited to addressing the following items; 
        5.2.1  Contingency plans for pulverization, mixing and compaction when specifications criteria are not met. 
Consider the specific roadway conditions of various project sites. 
        5.2.2  Plan for identifying in-situ moisture conditions, adjusting the moisture content to meet specifications, 
and maintaining moisture content through the time of curing. Include a description of the methods and minimum 
contractor testing for moisture. Consider specific environmental conditions of various project sites and schedules. 
   5.3  Test Strips 
        5.3.1  The first load of cement on the roadway will be used as a test strip to determine if the contractor is 
capable of producing a mixture according to specifications. Particular attention will be paid to the moisture and 
compaction requirements set in Subsection 10, mixing and processing requirements set in Subsection 9, 
pulverization requirements set in Subsection 7, depth requirements in Subsection 17, and cement tolerances in 
Subsection 8. Cease production after the first load if any of the requirements of the specification are outside of 
the tolerances and change procedures to contingency plans approved in the QC Plan to continue work. Continue 
production as normal on the same day when the test strip meets the specification requirements. 
        5.3.2  The first load applied with the contingency plans will be used as a test strip to evaluate the corrective 
action plan. Cease production after this initial load of cement if the requirements of this specification are still not 
being met and submit a revised corrective action plan to the RCE for acceptance prior to continuing work. 
        5.3.3  If the requirements of this specification are not being met in a section not defined as a test strip (a 
section is defined as one load of cement) then one additional load of cement will be allowed. Cease production 
after this additional load of cement if the requirements are still not being met and submit a corrective action plan 
to the RCE for acceptance prior to continuing work.  
 

6.0  SHOULDERS & ROADWAY PREPARATION 
 
   6.1 Remove all excess vegetation generated from the clipping and cleaning of shoulders from the roadway and 
any other debris, including Reflective Pavement Markers, prior to performing the mixing operations. Remove 
material from the shoulders as necessary to ensure proper drainage at all times. 
 

7.0  PULVERIZATION 
 
   7.1  Provide means, methods, and equipment necessary to obtain satisfactory pulverization of the pavement 
so that at the completion of pulverization and mixing (prior to compactive efforts), a uniform mixture is created in 
which 100% of the reclaimed material mixture (by weight) passes a 3 inch sieve and 95% of the reclaimed 
material mixture (by weight) passes a 2 inch sieve. When necessary, SC-T-1 Section 6.6 will be used for sampling 
to run gradation tests. Rework areas not meeting this gradation control measure as necessary, adhering to the 
time limitations in Subsection 11. The pulverization pass is defined as at least one pass of the mixer prior to the 
application of cement. Additional passes are allowed. Lightly compact following each pass of the mixer to produce 
a uniform layer. Carefully control the depth of pulverization and conduct operations in a manner to ensure that 
the surface of the roadbed below the pulverized material remains undisturbed and conforms to the required 
cross-section. Means, methods and equipment including but not limited to additional passes of the reclaimer, 
milling in place or the use of supplementary equipment to achieve pulverization is the responsibility of the 
contractor and incidental to the process. 
   7.2  If the requirements of pulverization are not being met in a section not defined as a test strip (a section is 
defined as one load of cement) then one additional load of cement will be allowed. Cease production after this 
additional load of cement if the requirements are still not being met and submit a corrective action plan to the 
RCE for acceptance prior to continuing work. 
 

8.0  APPLICATION OF CEMENT 
 
   8.1  The CSE will determine the rate of cement based on test results supplied in writing by the Contractor. Do 
not commence construction until an approved rate has been determined by the CSE. Allow two weeks from the 
date of submittal for the results and selection of appropriate cement rate. The test results will be conducted 
according to SC-T-26 by an AASHTO-accredited laboratory with material obtained from the roadway in which 
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construction is to occur. Ensure that the roadway sampling and mix design testing is representative of the entire 
area and depth to be treated, several samples and/or designs may be necessary. 
 
   8.2  Spread Portland Cement uniformly on the pulverized material at the rate established by the CSE, taking 
care to minimize fugitive dust and minimize overlapping of the passes (maximum 6 inches). Apply cement only 
when the temperature is 40ºF in the shade and rising, and no freezing temperatures are predicted for at least 48 
hours. Do not perform work on frozen or excessively wet subgrade. A tolerance of 5% (of the rate) is allowed in 
the spread rate for individual sections (load of cement) of roadway; however, adjustments should be made in 
order to keep the actual spread rate as close to that established by the CSE. Only apply cement to such an area 
that all the operations (including final compaction) can be continuous and completed in daylight, unless adequate 
artificial light is provided. Ensure that all operations (including final compaction) can completed within 3 hours of 
application of cement. 
 
   8.3  Do not allow the percentage of moisture in the reclaimed material mixture at the time of cement application 
to exceed the quantity that permits uniform and thorough mixture of reclaimed material or that creates instability 
of the roadway. Do not allow equipment, except that used in spreading and mixing, to pass over the freshly 
spread cement until it is mixed with the reclaimed material mixture. 
 
   8.4  If the requirements of cement application are not being met in a section not defined as a test strip (a section 
is defined as one load of cement) then one additional load of cement will be allowed. Cease production after this 
additional load of cement if the requirements are still not being met and submit a corrective action plan to the 
RCE for acceptance prior to continuing work. 
 

9.0  MIXING & PROCESSING 
 
   9.1  Pulverize material as necessary to meet the requirements given in Subsection 7. The pulverization pass 
is defined as at least one pass of the mixer prior to the application of cement. Lightly compact following each 
pass of the mixer to produce a uniform layer. 
   9.2  After the cement has been applied per Subsection 8, mix and uniformly add necessary moisture to the 
reclaimed material to ensure that the moisture content is above the optimum value as set in the approved mix 
design when tested within 30 minutes of final compaction. Mix with at least one pass of the reclaimer after cement 
application at minimum. Additional passes are allowed, adhering to time limitations set forth within this 
specification. Ensure full width pulverizing and mixing by overlapping a minimum of 6 inches with each 
longitudinal pass, including at the longitudinal joint of each lane, and a minimum of 2 feet with each transverse 
joint. Additional mixing passes may be required in the contract documents. Lightly compact following each pass 
of the mixer to produce a uniform layer. 
   9.3  Immediately begin final compaction after the mixing process has been completed so that the requirements 
of Subsection 10 are met. 
   9.4  Remove excess material generated from the mixing process after final grading operations have been 
completed. 
   9.5  If the requirements of mixing and processing are not being met in a section not defined as a test strip (a 
section is defined as one load of cement) then one additional load of cement will be allowed. Cease production 
after this additional load of cement if the requirements are still not being met and submit a corrective action plan 
to the RCE for acceptance prior to continuing work. 
 

10.0  COMPACTION 
 
   10.1  Before beginning compaction, ensure that the mixture is free from excessive fluff and overly compacted 
areas to allow for uniform compaction of the layer. Continue compaction until the entire depth of the base course 
mixture is uniformly compacted to not less than 95% of the maximum density. SC-T-23, SC-T-26, SC-T-27, or 
SC-T-29 will be used at the discretion of the RCE to determine the maximum density of the composite mix. If 
tests show that 95.0% requirement is not being met, adjust construction operations to obtain the required density. 
Complete the compaction work within 1 hour of the final mixing pass. 
   10.2  After the mixture is compacted, reshape the surface of the base course as necessary to conform to the 
required lines, grades, and cross-section. Perform light scarifying to a depth which removes the sheepsfoot 
imprints at minimum. Continue as required to obtain a uniform surface and to prevent scaling and delamination 
. 
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   10.3  Perform compacting and finishing in a manner that produces a smooth, closely knit surface, free from 
equipment imprints, cracks, ridges, or loose material. Maintain the moisture content of the mixture and surface 
above optimum moisture as determined by the pre-approved mix design, to the time of final curing coat being 
applied. The moisture content and density requirements for compaction will be tested for acceptance within 30 
minutes of final compaction. Additional moisture contents tests will be randomly performed for acceptance 
through the curing application to ensure that the surface moisture is maintained above optimum moisture. 
   10.4  If the requirements of compaction are not being met in a section not defined as a test strip (a section is 
defined as one load of cement) then one additional load of cement will be allowed. Cease production after this 
additional load of cement if the requirements are still not being met and submit a corrective action plan to the 
RCE for acceptance prior to continuing work. 
 

11.0  CONSTRUCTION LIMITATIONS 
 
   11.1  Perform work in daylight hours unless adequate artificial light is provided. Limit the area over which the 
cement-pavement mixture is spread so that all operations specified in Subsections 7, 8, 9, 10 and 13 are 
performed continuously until completion of a section (load of cement). Complete all grading and compaction work 
on a section (load of cement) within 2 hours after the initial mixing pass of the reclaimer unless the RCE approves 
a longer period. 
   11.2  If operations are interrupted for a continuous period of greater than 1 hour after the cement has been 
mixed with the reclaimed material, reconstruct the entire affected section (area of interruption) in accordance 
with these specifications. When the un-compacted reclaimed material mixture and cement is wetted so that the 
moisture content exceeds that specified, manipulate and aerate the mixture to reduce the moisture to the 
specified content provided the base course is completed within the time limits of these specifications. 
   11.3  Begin subsequent lifts of asphalt or chip seals which cover the Cement Modified Recycled Base curing 
methods and act as a final riding surface within 7 calendar days of completion of the CMRB section unless the 
RCE approves a longer period. Begin these subsequent lifts so that no more than 4 miles have temporary surface 
treatment on them at any time. A section is defined as the contract section of roadway receiving CMRB treatment. 
When using Curing Methods B or C, ensure that a milled surface is not left open to the public for more than 72 
hours. 
 

12.0  WEATHER LIMITATIONS 
 
   12.1  Apply cement only when the temperature is 40ºF in the shade and rising, and no freezing temperatures 
are predicted for at least 48 hours. Do not perform work on frozen or excessively wet subgrade. The temperature 
restrictions for single treatment, when used as a curing option, shall meet the requirements of this reclamation 
specification. If the successive course is a final riding course, the seasonal restrictions of December, January 
and February apply unless otherwise approved by the DOC. 
 

13.0  CURING 
 
   13.1  After the Cement Modified Recycled Base has been finished as specified, cure the surface using the 
specified method in the plans or contract. Dampen and sweep the CMRB immediately prior to the application of 
the surface treatment. 
Curing Method A:  Surface (Single) Treatment 
Curing Method B:  Surface (Single) Treatment with Milling 
Curing Method C:  Surface (Double) Treatment with Milling 
   13.2   After the Cement Modified Recycled Base has been finished as specified, protect the base from rapid 
drying and traffic by placing Asphalt Surface Treatment as specified in Section 406 or 407, with the exception 
that lightweight aggregate is not required and CRS-2 may be used in place of CRS-2P. Perform this operation 
daily to protect the newly constructed Cement Modified Recycled Base, unless otherwise directed by the RCE. 
   13.3  Prior to placement of the HMA course in Methods B & C, mill the Cement Modified Recycled Base course 
surface to obtain a true and level finish for the asphalt placement. Ensure that a diamond milling pattern with a 
double or triple strike is clearly visible in the finished surface. Consider the final thickness during construction, 
leaving the specified depth of treatment after the milling has occurred. Ensure that the surface is left in a condition 
ready for paving, free from scabbing, scaling and other defects. Ensure that any structure lost to additional, 
deeper milling to remove these defects is replaced with asphalt. Include this cost in the Cement Modified 
Recycled Base price. 
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14.0  CONSTRUCTION JOINTS 
 
   14.1  At the end of each day's construction, form a straight construction joint as specified in Subsection 301.4.9. 
 

15.0  SURFACE SMOOTHNESS 
 
   15.1  Ensure that the finished surface of the recycled base meets the requirements of Subsection 301.4.10. 
The grade of the road will be based on existing conditions of the roadway. Grade the cross slope to obtain 
positive drainage as well as smooth transitions from crown to super-elevated sections of the roadway, re-grade 
roads with a pre-existing cross slope of 2% or greater to the same cross slope. On roads with a pre-existing 
cross slope of less than 2%, the Contractor and RCE will determine the measures required to obtain positive 
drainage and the final cross slope. 
 

16.0  RIDEABILITY 
 
   16.1  Ensure that the final asphalt surface placed on Cement Modified Recycled Base course meets the 
Rideability requirements of SC-M-403 for either New Construction or Resurfacing, whichever is applicable based 
on the specified pavement structure. 
 

17.0  THICKNESS TOLERANCE 
 
   17.1  The thickness of the completed Cement Modified Recycled Base will be measured at random intervals 
not to exceed 1,000 feet in length. The average job thickness will be measured daily using the average value of 
all measurements taken by the inspector each day. Where the measured thickness is more than 1 inch greater 
than the specified thickness, the thickness of that location will be considered the specified thickness plus 1 inch. 
If the average job thickness varies from the specified job thickness by more than ½ inch, an adjusted unit price 
is used for calculating payment. The pay factor will be calculated as below and applied; 
 
 
    
 
 
 
17.2  If the requirements of thickness (any single test value greater than 1 inch different from the specified depth) 
are not being met in a section not defined as a test strip (a section is defined as one load of cement) then one 
additional load of cement will be allowed. Cease production after this additional load of cement if the requirements 
are still not being met and submit a corrective action plan to the RCE for acceptance prior to continuing work. 
 

18.0  OPENING TO TRAFFIC 
 
   18.1  Local traffic may use completed portions of the Cement Modified Recycled Base provided the base has 
hardened sufficiently to prevent marring, damaging or visible rutting of the surface by such usage. Ensure that 
no damage occurs to the curing coat. With approval of the District Office, temporary detours may be utilized 
during the reclamation process to reduce the traffic on the reclaimed roadway. Use the subgrade shoulders or 
completed pavement, when available, for transporting materials, workers, and equipment throughout the project. 
Do not place construction equipment on the base without the approval of the RCE unless it is being used in the 
subsequent construction operation. 
 

19.0  MAINTENANCE 
 
   19.1  Maintain the Cement Modified Recycled Base in accordance with Subsection 301.4.13.  
 

20.0  MEASUREMENT 
 
   20.1  The quantity for the pay item Cement Modified Recycled Base (of the uniform thickness required) is the 
surface area of a uniform base constructed by applying and mixing cement with the subgrade as specified and 

P a y   F a c t o r   =   1   −    
| A v e r a g e   J o b   T h i c k n e s s   –   S p e c i f i e d   J o b   T h i c k n e s s |  

S p e c i f i e d   J o b   T h i c k n e s s  
 

A d j u s t e d   C o n t r a c t   U n i t   P r i c e   =   P a y   F a c t o r   *   C o n t r a c t   U n i t   P r i c e  
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is measured by the square yard (SY) of the modified base in-place, complete and accepted. Cement Modified 
Recycled Base constructed outside the designated area is not measured for payment. 
   20.2 The quantity for the pay item Portland Cement for Cement Modified Recycled Base is the weight of cement 
incorporated into the base at the rate established by the CSE and is measured by the ton (TON), complete and 
accepted. Portland cement incorporated in excess of 5% of the amount established by the CSE is not included 
in the measurement. Furnish the RCE with invoices of all cement received to verify weight. 
 

21.0  PAYMENT 
 
   21.1  Payment for the accepted quantity of Cement Modified Recycled Base (of the uniform required thickness) 
or Portland Cement for Cement Modified Recycled Base, measured in accordance with Subsection 20 is 
determined using the contract unit bid price for the applicable item. 
   21.2  Payment for Cement Modified Recycled Base (of the uniform required thickness) is full compensation for 
constructing the Cement Modified Recycled Base course as specified or directed and includes pulverizing and 
scarifying the existing pavement, applying and spreading cement, processing and mixing base course material, 
watering and maintaining proper moisture content, compacting, finishing, curing, hauling and disposing of excess 
shoulder material and curing base course, forming construction joints, and all other materials, labor, equipment, 
tools, transportation, and incidentals necessary to complete the work in accordance with the Plans, the 
Specifications, and other terms of the Contract. 
   21.3  Base course that is deficient in thickness is paid for at the adjusted unit price specified in Subsection 20. 
   21.4  Payment for Portland Cement for Cement Modified Recycled Base is full compensation for furnishing      
and weighing the cement as specified or directed and includes all other materials, labor, equipment, tools, 
supplies, transportation, and incidentals necessary to complete the work in accordance with the Plans, the 
Specifications, and other terms of the Contract. 
   21.5  Payment for excess reclaimed material generated from the roadway (excluding shoulder material) is paid 
for as unclassified excavation. 
   21.6  Payment for each item includes all direct and indirect costs or expenses required to complete the work. 
   21.7 Pay items under this section include the following: 
 
 Item No.                     Pay Item                                                               Unit 
3063306    Cement Modified Recycled Base (6” Uniform)                  SY 

3063308    Cement Modified Recycled Base (8” Uniform)                  SY 

3063310    Cement Modified Recycled Base (10” Uniform)                SY 

3063312    Cement Modified Recycled Base (12” Uniform)                SY 

3064000    Portland Cement for Cement Modified Recycled Base    TON 
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                               SECTION V: BID FORM 
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SECTION ONE 
 

FAIRFIELD CTC 2019 ROAD PAVING PROJECT  
RFB: 1105-31 

 
 

BY SUBMITTING THIS BID, THE UNDERSIGNED BIDDER REPRESENTS: 
 

A. that he has carefully examined the plans and specifications with the related documents and visited the 
site of the Project for which he is submitting a Bid. 
 

B. that he is familiar with all the conditions surrounding the performance  of the Work required for this 
Project, including the availability of materials, equipment, supplies and labor, and has visited the site 
and is therefore familiar with all physical conditions affecting the work and has considered same in 
calculating his bid 
 

C. that, if he is awarded the Contract, he will provide all labor, material, supplies. And equipment and 
execute the Work in accordance with the Contract Documents. 
 

D. that, if awarded the Contract he will commence work after the issuance of a “Notice to Proceed” as 
required herein. 
 

E. that, if awarded the Contract, he agrees that if the Work or any part thereof is not completed according 
to the specifications and terms of the Contract Documents and within Contract Time (including any 
extension thereof), he and his sureties will be liable for Liquidated Damages in accordance with the 
Contract. 
 

F. that he will hold his Bid open for sixty(60) calendar days after the date Bids are opened or else forfeit 
the Bid Security to the Owner. 
 

G. that, if awarded the Contract, he will provide a Performance Bond and a Payment Bond together with 
insurance coverage as required herein.  
 

H. that he understands that the Owner reserves the right to reject any Bids which do not meet the Bid 
Requirements, or all Bids in the event that the Project is canceled or postponed, or if such is in the 
best interests of the County. 
 

I. that if awarded the Contract the successful Bidder will enter and execute a contract as required herein. 
 

J. that the Bidder is legally able to enter into and perform a contract, if awarded. 
 

K. that the Bidder is current on all taxes and fees owed to the County. 
 

L. that the bidder agrees to commence work upon issuance of Notice to Proceed with an adequate force, 
carry the work forward as rapidly as possible, and complete the Project as required by the Special 
Provisions.  .  
 

M. that the bidder agrees that in the case of failure or refusal on his part to execute the Contract within 
five (5) calendar days after the issuance of a Notice of Award, the check, cash, or Bid Bond 
accompanying this Bid shall be paid into the funds of the County’s account set aside for this Project, 
as liquidated damages, and not as penalty, for such failure; otherwise the check, cash, or Bid Bond 
accompanying this Bid shall be returned to the undersigned. 
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N. that the unit price per ton, square yard, linear foot, etc., must reflect all materials, supplies, equipment, 

supervision, labor costs, quality control services, and sales tax necessary to complete the project. All 
costs for grading, sweeping, cleaning, shaping, tacking, compacting, etc.; shall also be included in the 
unit bid price. 
 

O. that the unit price per ton, square yard, linear foot, etc., must reflect all materials, supplies, equipment, 
supervision, labor costs, quality control services, and sales tax necessary to complete the project. All 
costs for grading, sweeping, cleaning, shaping, tacking, compacting, etc.; shall also be included in the 
unit bid price. 
 

P. that he acknowledges and understands that all Contractor “As Bid” unit measures for the various 
Project Elements will be reviewed by The County and, where any discrepancies are noted The County 
reserves the right to advise the bidder and make the necessary corrections and thereby adjust the 
Contractor’s sum total bid amount accordingly. All adjustments, if any, will be predicated on work 
measurement as represented on the plans. We shall have the option to decline any reasonable unit 
measure adjustment that will reflect an increase in our base bid. Therefore, it is understood that unless 
declined, any adjustments reflecting an increase in the element costs will, when adjusted, reflect an 
overall increase in the base bid and will be considered in determining the most responsive  
 

Q. that the undersigned, certify that this Bid does not violate Federal or State Antitrust Laws and I have 
received and read the Request for Bids and understand that this Bid is subject to all conditions thereof. 
A signature below indicates that the Offeror herein, his agents, servants and/or employees, have not 
in any way colluded with anyone for and on behalf of the Offeror, or themselves, to gain any favoritism 
in the award of the Contract herein. 
 

R. that the undersigned certifies that the Contractor listed below will provide a “drug-free workplace” as 
that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended, 
by complying with the requirements set forth in Title 44, chapter 107 
 

S. CONTRACTORS NAME:     ______________________________________________  
 
 
FEDERAL IDENTIFICATION NUMBER:_____________________________________________ 
 
CONTRACTOR’S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS 
 
 _____________________             _________________     _________________ 
            (Classification)                      (Sub-Classification)         (Limitations) 
 
____________________________ 
(S.C. Contractor’s License Number) 
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SECTION TWO 
 

FAIRFIELD COUNTY CTC 2019 ROAD PAVING PROGRAM 
RFB: 1105‐31 

 

BID OF (CONTRACTOR NAME): _____________________________________________ 
 

 
 
The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities.  As provided in the 
General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities and classifications are to be made by 
Engineer as provided in of the General Conditions. 

 
 
 
 
 

ITEM 
#  DESCRIPTION  QUANTITY  UNIT 

UNIT 
PRICE 

EXTENDED PRICE 

1  Mobilization  16  LS     
2  Traffic Control  16  LS     
3  Station Grading  215  STA     
4  Cement Stabilized Base Course (8” uniform)  32,199  SY     
5  Cement Stabilized Base Course (12” Uniform)  1,446  SY     
6  Cement Modified Recycled Base Course (8” Uniform) Method A  11,435  SY     
7  Portland Cement for Cement Base (40 LBS/SY)  918  TON     
8  Maintenance Stone  465  TON     
9  Asphalt Surface Treatment‐Single Treatment  31,347  SY     
10  Asphalt Surface Treatment‐Double Treatment Type 3  32,697  SY     
11  HMA Type C (liquid included) 2" Uniform  11,045  SY     
12  Permanent Cover  6.9  ACRE     
13  Permanent Construction Signs (Ground Mount Scheme E)  720  SF     
14  15" RCP  32  LF     
15  24' White Solid Lines (Stop)  10  LF     
16  4" White Solid Parking Lines FDP  620  LF     
17  4" White Solid Parking Lines Thermoplastic 125 mil  620  LF     
18  Handicap Symbols (Blue)   2  EACH     
19  4" Blue Lines (Handicap)  60  LF     
20  Rip Rap Class B  86  TON     
21  57 Stone  15  TON     
22  Repair Water Line and 20' of line  5  EACH     
23  Repair Water Line Over 20'  100  LF     
24  Asphalt Surface Treatment‐Single Treatment w/ 89m Stone  14,616  SY     
25  25 Loose Stone/25MPH Sign  17  SF     
26  HMA Type C (liquid included) for Patching  5  TON     

        TOTAL   

           
 

 
 

   

(Grand Total in Words)   
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SECTION THREE 
 

FAIRFIELD COUNTY CTC 2019 ROAD PAVING PROGRAM 
RFB: 1105‐31 

 
 

LISTING OF SUBCONTRACTORS: 

Any bidder in response to this Request for Bids shall set forth in his bid the name and location of the place of business for 

each of the following subcontractors (if so specified) who may perform work or render services to the Prime Contractor to 

or about the construction, or who will specifically fabricate or install a portion of the work.  If the Prime Contractor 

determines to use his own employees to perform any portion of the work for which he would otherwise be required to 

list a subcontractor, and if the Prime Contractor is qualified to perform such work under the terms of the Request for 

Bids, the Prime Contractor shall indicate this in his bid and not subcontract any of that work except with the approval of 

owner for good cause shown. 

 

Failure to list specified subcontractors shall render the prime Contractor's bid non‐responsive.  No Prime Contractor 

whose bid is accepted shall substitute any person as a subcontractor in place of the subcontractor listed in the original 

bid, except as specified within the contract documents. 

 

LISTING OF SUBCONTRACTORS 

Subcontractor:       

Work to be undertaken:      

Place of Business:             

Principal:      

License No   

 

Subcontractor:       

Work to be undertaken:      

Place of Business:             

Principal:      

License No   

 

Subcontractor:       

Work to be undertaken:      

Place of Business:             

Principal:      

License No   
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SECTION FOUR 
 

FAIRFIELD COUNTY CTC 2019 ROAD PAVING PROGRAM 
RFB: 1105‐31 

 
 

Respectfully submitted this ____ day of ___________, 20__ 

 

Company Name:     

Authorized Signature:    

Name and Title (type or print) _____________________________________________________  

Principal of Company (e.g., Name of President, General Partner, Owner, etc.) 

   

State of Incorporation:    

Business Address:     

City, State, Zip Code:    

Telephone Number:          Fax Number:    

Contractor’s Federal Tax I.D. No.:     

S.C. Contractor’s License No.:     

S.C. Bidder’s License No.:     

 

ACKNOWLEDGMENT OF RECEIPT OF AGENDA: 

(If more addenda are issued, then add to the list.) 

 

Addendum No.1 dated:    

Addendum No.2 dated:    

Addendum No.3 dated:    
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SECTION VI: PROJECT INFORMATION 
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PROJECT ESTIMATED QUANTITIES OVERALL AND BY ROAD 
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QUANTITY TOTAL FOR ALL ROADS 
 
 
 
 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  16  LS 

2  Traffic Control  16  LS 

3  Station Grading  215  STA 

4  Cement Stabilized Base Course (8” Uniform)  32,199  SY 

5  Cement Stabilized Base Course (12” Uniform)  1,446  SY 

6  Cement Modified Recycled Base Course (8” Uniform) Method A  11,435  SY 

7  Portland Cement for Cement Base (40 LBS/SY)  918  TON 

8  Maintenance Stone  465  TON 

9  Asphalt Surface Treatment‐Single Treatment  31,347  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  32,697  SY 

11  HMA Type C (Liquid Included) 2" Uniform  11,045  SY 

12  Permanent Cover  6.9  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  720  SF 

14  15" RCP  32  LF 

15  24' White Solid Lines (Stop)  10  LF 

16  4" White Solid Parking Lines FDP  620  LF 

17  4" White Solid Parking Lines Thermoplastic 125 mil  620  LF 

18  Handicap Symbols (Blue)   2  EACH 

19  4" Blue Lines (Handicap)  60  LF 

20  Rip Rap Class B  86  TON 

21  57 Stone  15  TON 

22  Repair Water Line and 20' of line  5  EACH 

23  Repair Water Line Over 20'  100  LF 

24  Asphalt Surface Treatment‐Single treatment with 89m Stone  14,616  SY 

25  25 Loose Stone/25MPH Signs  17  SF 

26  HMA Type C (Liquid Included) for Patching  5  TON 
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Road Name:                                           Schooner Drive 
Begin:                                                      Agnew Road 
Stop:                                                        170’ Past last light pole before creek 
Road Length in feet:                             252 
Width in feet:                                         12  
Miles:                                                       0.047 

ITEM #  DESCRIPTION  QUANTITY  UNIT   

1  Mobilization  1  LS   

2  Traffic Control  1  LS   

3  Station Grading  35  STA   

4  Cement Stabilized Base Course (8” Uniform)  4,209  SY   

7  Portland Cement for CSBC (40 LBS/SY)  85  TON   

8  Maintenance Stone  40  TON   

9  Asphalt Surface Treatment‐Single Treatment  3,885  SY   

10  Asphalt Surface Treatment‐Double Treatment Type 3  3,885  SY   

12  Permanent Cover  0.9  ACRE   

14  15" RCP Pipe  24  LF   

20  Rip Rap Class B  3  TON   

21  57 Stone  10  TON   

 
 
 
 

Road Name:                                           Agnew Road 
Start:                                                       Peach Road 
Stop:                                                        Mailbox #285 
Road Length in feet:                            1398 
Width in feet:                                        0+00 to 7+44 14’ 
                                                                 7+44 to 13+98 12’ 
Miles.                                                      .35 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

3  Station Grading  14  STA 

4  Cement Stabilized Base Course (8” Uniform)  2,177  SY 

7  Portland Cement for CSBC (40 LBS/SY)  44  TON 

8  Maintenance Stone  20  TON 

9  Asphalt Surface Treatment‐Single Treatment  2,019  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,019  SY 

12  Permanent Cover  0.35  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 
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     Road Name:                           Back Forty Place 

Begin:                                      SC 269 

End:                                         25’ past last drive on left 

Length:                                   2223 

Width in feet:                        15 

Miles:                                      0.42 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  23  STA 

4  Cement Stabilized Base Course (8” Uniform)  3,952  SY 

7  Portland Cement for CSBC (40 LBS/SY)  80  TON 

8  Maintenance Stone  35  TON 

9  Asphalt Surface Treatment‐Single Treatment  3,705  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  3,705  SY 

12  Permanent Cover  0.6  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

    
   
 
 

Road Name:                                  Robertson Drive 

Begin:                                             Bellfield Road 

End:                                                25’ short of gate 

Length in feet:                              1601 

Width in feet:                               12 

Miles:                                              0.3 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  16  STA 

4  Cement Stabilized Base Course (8” Uniform)  2,312  SY 

7  Portland Cement for CSBC (40 LBS/SY)  47  TON 

8  Maintenance Stone  45  TON 

9  Asphalt Surface Treatment‐Single Treatment  2,134  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,134  SY 

12  Permanent Cover  0.4  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 
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Road Name:                             Century Drive 

Begin:                                        Molly Creek Circle 

End:                                            25’ short of PP 

Length in feet:                          346 

Width in feet:                           12 

Miles:                                         0.07 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  4  STA 

4  Cement Stabilized Base Course (8” Uniform)  500  SY 

7  Portland Cement for CSBC (40 LBS/SY)  10  TON 

8  Maintenance Stone  15  TON 

9  Asphalt Surface Treatment‐Single Treatment  461  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  461  SY 

12  Permanent Cover  0.1  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

 
 
 
 
 

Road Name:                         Haven Drive                                      

Begin:                                    Heritage Road 

End:                                        Last drive on right (gated) 

Length in feet:                     1785 

Width in feet:                      12 

Miles:                                     0.34 

 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS   

2  Traffic Control  1  LS 

3  Station Grading  18  STA 

4  Cement Stabilized Base Course (8” Uniform)  2,578  SY 

7  Portland Cement for CSBC 40 LBS/SY)  52  TON 

8  Maintenance Stone  45  TON 

9  Asphalt Surface Treatment‐Single Treatment  2,380  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,380  SY 

12  Permanent Cover  0.45  ACRE 

13  Permanent Construction Signs (ground mounted) (Scheme E)  48  SF 
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Road Name:                                     Emerald Drive               

Begin:            Candlewood Circle       

End:            50‘ Short of Gate @ 366       

Length in Feet:            1905       

Width in Feet:            12       

Miles:            0.36       

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  19  STA 

4  Cement Stabilized Base Course (8” Uniform)  2,752  SY 

7  Portland Cement for CSBC (40 LBS/SY)  55  TON 

8  Maintenance Stone  30  TON 

9  Asphalt Surface Treatment‐Single Treatment  2,540  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,540  SY 

12  Permanent Cover  0.5  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

 
 
 
 

 

Road Name:  South Wisteria  
Begin:  Westgate Drive 
End:  50’ Past Brick Wall on Left 
Length in Feet:  495 
Width in Feet:  12 
Miles:  0.09 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  5  STA 

4  Cement Stabilized Base Course (8” Uniform)  715  SY 

7  Portland Cement for CSBC (40 LBS/SY)  14  TON 

8  Maintenance Stone  20  TON 

9  Asphalt Surface Treatment‐Single Treatment  660  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  660  SY 

12  Permanent Cover  0.2  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 
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Road Name:                         Riding Ridge Road 
Begin:                                      25’ Before End of Pavement
End:                                       Cul‐de‐Sac 
Road Length in feet:            1201 
Width in feet:                        18 
Miles:                                      0.23 

 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  12  STA 

4  Cement Stabilized Base Course (8” Uniform)  2,636  SY 

7  Portland Cement for CSBC (40 LBS/SY)  51  TON 

8  Maintenance Stone  20  TON 

9  Asphalt Surface Treatment‐Single Treatment  2,502  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,502  SY 

12  Permanent Cover  0.3  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  24  SF 

 
 
 

 
Road Name:  Trinity Drive 
Begin:  25’ Before End of Pavement 
End:  Paved drive 
Length in Feet:  647 
Width in Feet:  12 
Miles:  0.12 

 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  7  STA 

4  Cement Stabilized Base Course (8” Uniform)  935  SY 

7  Portland Cement for CSBC (40 IBS/SY)  19  TON 

8  Maintenance Stone  20  TON 

9  Asphalt Surface Treatment‐Single Treatment  863  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  863  SY 

12  Permanent Cover  0.16  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  24  SF 
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Road Name:                                 Crosby’s Place Lane 
Begin:                                            Ashford Ferry Road 
Stop:                                              Private Drive 
Road Length in feet:                   856 
Width in feet:                              12 
Miles:                                            0.16 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  7  STA 

4  Cement Stabilized Base Course (8” Uniform)  1,236  SY 

7  Portland Cement for CSBC (40 LBS/SY)  25  TON 

8  Maintenance Stone  15  TON 

9  Asphalt Surface Treatment‐Single Treatment  1,141  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  1,141  SY 

12  Permanent Cover  0.2  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

 
 
 
 

Road Name:  Vine Circle 
Begin:  Landis Road 
End:  Landis Road 
Length in Feet:  1082 
Width in Feet:  12 
Miles:  0.2 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  11  STA 

4  Cement Stabilized Base Course (8” Uniform)  1,560  SY 

7  Portland Cement for CSBC (40 LBS/SY)  32  TON 

8  Maintenance Stone  35  TON 

9  Asphalt Surface Treatment‐Single Treatment  1,443  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  1,443  SY 

12  Permanent Cover  0.3  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 
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Road Name:  Cedar Court Extension 
Begin:  Woodbury Drive 
End:  Mailbox #333 
Length in Feet:  1673 
Width in Feet:  17 
Miles:  0.32 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  17  STA 

4  Cement Stabilized Base Course (8” Uniform)  3,345  SY 

7  Portland Cement for CSBC (40 LBS/SY)  67  TON 

8  Maintenance Stone  45  TON 

9  Asphalt Surface Treatment‐Single Treatment  3,160  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  3,160  SY 

12  Permanent Cover  0.5  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

14  15" RCP Pipe  32  LF 

20  Rip Rap Class B  3  TON 

21  57 Stone  5  TON 

 
 
 
 

Road Name:    Ridge Top Lane 
Begin:    Blink Bonnie Road 
End:    Cul‐de‐sac 
Length in Feet:    1116 
Width in Feet:    18 
Miles:    .21 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  12  STA 

4  Cement Stabilized Base Course (8” Uniform)  2,456  SY 

7  Portland Cement for CSBC (40 LBS/SY)  47  TON 

8  Maintenance Stone  25  TON 

9  Asphalt Surface Treatment‐Single Treatment  2,332  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,332  SY 

12  Permanent Cover  0.3  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 
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Road Name:  Macedonia Church Road 
Begin:  US 21 
End:  End of Pavement 
Length in Feet:  7738 
Width in Feet:  16‐18 
Miles:  1.46 
ITEM #  DESCRIPTION  QUANTITY  UNIT   

1  Mobilization  1  LS   

2  Traffic Control  1  LS   

12  Permanent Cover  1.95  ACRE   

13  Permanent Construction Signs (Ground Mounted) Scheme E  72  SF   

24  Asphalt Surface Treatment‐Single treatment with 89m Stone  14,616  SY   

26  HMA Type C (Liquid Included) for Patching  5  SF   

 
 

 
 
Road Name: 

 

Point Lane 
Begin:    Molly Creek Circle 
End:    PP #49 
Length in Feet:    579 
Width in Feet:    12 
Miles:    .11 
ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  6  STA 

4  Cement Stabilized Base Course (8” Uniform)  836  SY 

7  Portland Cement for CSBC (40 LBS/SY)  17  TON 

8  Maintenance Stone  25  TON 

9  Asphalt Surface Treatment‐Single Treatment  772  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  772  SY 

12  Permanent Cover  0.2  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 
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Road Name:                       Ibis Lane 
Begin:                                   Cason Road 
End:                                       25’ Short of Gate 
Road Length in Feet:          868 
Width in Feet:                     14 
Miles:                                   0.16 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

3  Station Grading  9  STA 

5  Cement Stabilized Base Course (12” Uniform)  1,446  SY 

7  Portland Cement for CSBC (60 LBS/SY)  44  TON 

8  Maintenance Stone  10  TON 

9  Asphalt Surface Treatment‐Single Treatment  1,350  SY 

10  Asphalt Surface Treatment‐Double Treatment Type 3  2,700  SY 

12  Permanent Cover  0.2  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

 
 
 
 

Road Name:    Runway Road 
Begin:    Kelly Mill Road 
End:    10’ Past Second Gate to Runway 
Length in Feet:    3508 
Width in Feet:    20 
Miles:    .66 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

1  Mobilization  1  LS 

2  Traffic Control  1  LS 

6  Cement Modified Recycled Base (8” Uniform) Method A  8,185  SY 

7  Portland Cement for Cement Base (40 LBS/SY)  164  TON 

8  Maintenance Stone  10  TON 

11  HMA Type C (Liquid Included) 2" Uniform  7,795  SY 

12  Permanent Cover  0.9  ACRE 

13  Permanent Construction Signs (Ground Mounted) (Scheme E)  48  SF 

15  24" Solid White Lines (Stop Bar) Thermoplastic 125 mil  10  LF 

20  Rip Rap Class B  80  TON 
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Road Name:    Airport Parking Lot 
 

ITEM #  DESCRIPTION  QUANTITY  UNIT 

6  Cement Modified Recycled Base Course (8” Uniform) Method A  3,250  SY 

7  Portland Cement for CSBC (40 LBS/SY)  65  TON 

8  Maintenance Stone  10  TON 

7  Asphalt Surface Treatment‐Single Treatment  3,250  SY 

11  HMA Type C (Liquid Included) 2" Uniform  3,250  SY 

12  Permanent Cover  0.3  ACRE 

16  4" White Solid Parking Lines FDP  620  LF 

17  4" White Solid Parking Lines Thermoplastic 90 mil  620  LF 

18  Handicap Symbols (Blue)   2  EACH 

19  4" Blue Lines (Handicap)  60  LF 
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PROJECT TYPICAL SECTION 
 
 
 
 

1. Airport Parking Lot  
2. Runway Road 
3. Other County Roads 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



RFB: 1105‐31  PROJECT INFORMATION  

FAIRFIELD CTC 2019 ROAD PAVING PROGRAM     PAGE 75 

 

 
 
 
 
 
 



RFB: 1105‐31  PROJECT INFORMATION  

FAIRFIELD CTC 2019 ROAD PAVING PROGRAM     PAGE 76 

 

 

 
 
 
 
 



RFB: 1105‐31  PROJECT INFORMATION  

FAIRFIELD CTC 2019 ROAD PAVING PROGRAM     PAGE 77 

 

 
 
 
 
 
 



RFB: 1105‐31  PROJECT INFORMATION  

FAIRFIELD CTC 2019 ROAD PAVING PROGRAM     PAGE 78 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
 
 
 

PROJECT STANDARD DRAWINGS 
 

Standard Drawings Attached for Reference: 
605-010-02 (Scheme E)  

610-005-00 (Flagging Operations) 
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PROJECT MAPS 
 
 

Fairfield County Map 
  

  1 – Schooner Drive – Agnew Road 
  2 – Back Forty Place 
  3 – Robertson Road 
  4 – Century Drive 
  5 – Haven Drive 
  6 – Emerald Drive  
  7 – South Wisteria Lane 
  8 – Riding Ridge Road  
  9 – Trinity Drive 
10 – Crosby’s Place Lane 
11 – Vine Circle 
12 – Cedar Court Extension  
13 – Ridge Top Lane 
14 – Point Lane 
15 – Ibis Lane 
16 – Macedonia Church Road  
17 – Runway Road 
18 – Airport Parking Lot 
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PROJECT PERMANENT CONSTRUCTION SIGNS LOCATION 

 
                

 
Road Name 

  1 – Schooner Drive - Agnew Road 
  2 –  Back Forty Place 
  3 –  Robertson Road 
  4 –  Century Drive 
  5 –  Haven Drive 
  6 –  Emerald Drive 
  7 – South Wisteria Lane 
  8 – Riding Ridge Road 
  9 –  Trinity Drive 
10 –  Crosby’s Place Lane 
11 –  Vine Circle 
12 –  Cedar Court Extension 
13 –  Ridge Top Lane 
14 –  Point Lane 
15 –  Ibis Lane 
16 –  Macedonia Church Road 
17 –  Runway Road 
18 – Airport Parking Lot 
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PAVEMENT STRIPING PLAN 
 
 
Roads 
 
Runway Drive 
Airport Parking Lot 
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