REQUEST FOR BIDS

FOR

FAIRFIELD CTC 2024 PAVING PROJECT

Advertisement Date: March 19, 2024

Project Number: 23-185.01
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Length: 2.88 Miles

Type: Paving and Miscellaneous Related Items on Seven
(7) Roads in Fairfield County, SC

Engineer: Infrastructure Consulting & Engineering (ICE)

Contractor:

Address:
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RFB No.: 23-185.01 NOTICE TO CONTRACTORS

SECTION I: NOTICE TO CONTRACTORS

PrROJECT NAME: FAIRFIELD CTC 2024 PAVING PROJECT

PROJECT NUMBER: 23-185.01

PROJECT LocATION: Fairfield County, SC

BIiD BOND/SECURITY: Required at 5% of the bid amount

PERFORMANCE BOND: Required at 100% of the bid amount

PAYMENT BOND: Required at 100% of the bid amount

DBE PARTICIPATION: Encouraged at 5% or greater
DESCRIPTION OF PROJECT: Paving and Miscellaneous Related Items on Seven (7) Roads in Fairfield County
AGENCY/OWNER: FAIRFIELD COUNTY, 250 N. Walnut Street, Winnsboro SC 29180

ENGINEER: INFRASTRUCTURE CONSULTING AND ENGINEERING, LLC (ICE): Project Manager, Brian Faulkenberry, 121
Midlands Court, West Columbia, SC 29169, Email: brian.faulkenberry@ice-eng.com, Cell: 803-287-4904

QUESTIONS: All questions, requests, and correspondence shall be addressed to the Project Manager, Brian
Faulkenberry. All questions concerning the Bid Documents shall be in writing and submitted by COB April 19,
2024.

PLANS AND BID DOCUMENTS ON FILE: Fairfield County Procurement Office, INFRASTRUCTURE AND CONSULTING
ENGINEERING, LLC (ICE) West Columbia, SC

PLAN DEPOSIT: Bid Documents may be obtained as a hard copy from the Engineer for $100.00 non-refundable
fee or electronic copy for no charge.

PRE-BID CONFERENCE: There will be no pre-bid conference. Any questions or concerns should be addressed by
email only to Brian Faulkenberry, at brian.faulkenberry@ice-eng.com. All questions with answers will be
forwarded to all known plan holders

BID CLOSING AND OPENING: Tuesday, April 23, 2024, 10:00 AM
BID SUBMITTAL: Submit Sealed Bids clearly marked “RFB: 23-185.01" with the bidder’s name, address, and
South Carolina contractor license number on the envelope to: Fairfield County Procurement, Attn: Ms. Cathy

Washington, County Government Complex, 250 North Walnut Street, Winnsboro SC 29180”

SUBSTANTIAL COMPLETION: All projects will be completed by October 15, 2024.
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IF YOU DOWNLOAD THIS
DOCUMENT WITH INTENT TO BID,

PLEASE EMAIL

BRIAN FAULKENBERRY AT

BRIAN.FAULKENBERRY@ICE-ENG.COM

TO RECEIVE ANY
ADDENDA OR OTHER
MODIFICATIONS THAT MAY BE
ISSUED AT A LATER DATE

FAIRFIELD COUNTY PAGE 5


mailto:BILL.COLEMAN@ICE-ENG.COM

RFB No.: 23-185.01 GENERAL CONDITIONS AND CONTRACT

SECTION II: GENERAL CONDITIONS AND CONTRACT
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GENERAL CONDITIONS

1. BID INSTRUCTIONS AND SUBMITTAL:
a. Bids shall be publicly opened at the time and place as indicated in the Notice to Contractors.

b. Sealed bids shall be enclosed and secured in an envelope bearing the markings as described under
Bid Submittals in the Notice to Contractors. Bids shall be addressed to the Fairfield County
Procurement Office, Attention: Ms. Cathy Washington, County Government Complex, 250 North
Walnut Street, Winnsboro, SC 29180.

c. Bids shall be submitted no later than April 23, 2024, at 10:00 AM, if mailed or hand delivered in the
places and manners as described in paragraph b above and on the date indicated by the Notice to
Contractors. Bids received after these times are considered late bids. Late bids shall not be
considered unless the delay was caused by improper handling by the County’s employees.

d. The County shall not accept responsibility for unidentified bids.

e. In the event that a bid is unintentionally opened prior to the official time set for the bid opening, the
employee opening such bid shall immediately inform the Procurement Officer or his/her assistant who
shall, in the presence of another of equal rank or above, immediately contact the vendor submitting
the bid.

f.  The vendor so contacted will be informed as to the circumstances and shall be invited to come to the
office of Procurement to reseal and submit or withdraw the bid, if the vendor elects to reseal and submit
the bid, such vendor shall be required to sign, date and indicate the time of resealing on the bid
envelope. If the vendor directs the Procurement Office to reseal the bid, both the employee making
the contact to the vendor and the owner witness present, shall sign, date and indicate the time of
sealing on the bid envelope.

g. Inthe eventthatthe Procurement Office is directed by the vendor to return the bid, a statement properly
witnessed stating the action taken and when, shall be duly filed.

h. All prices and quotations shall be entered in ink or typewritten and shall remain firm for no less than
sixty (60) days from the date of the bid. Mistakes may be crossed out and corrections inserted adjacent
there to and shall be initialed in ink by the person signing the bid. The bidder shall insert the net price
per stated unit and the extension against each item, which he/she proposed to deliver. The price shall
include in the grand total column all delivery charges, installation and applicable taxes when
necessary.

i. Bids Will Not Be Considered unless the bidder is legally qualified under the provisions of the South
Carolina Contractor’s Licensing Law (South Carolina Code of Laws as amended).

j.  Bids Will Not Be Considered unless accompanied by a sealed, bidder’s bond, for 5 percent (5%) of
the amount of the bid. Bid bond will be duly executed by the bidder as principal & having as surety
thereon a surety company licensed to do business in the State of South Carolina. Successful bidder
will be required to furnish a satisfactory performance & payment bond each in the amount of 100
percent (100%) of the bid.

k. The County Reserves the Right to accept or reject any & all responses, to waive technicalities
& informalities, to negotiate further with the Contractor of its choice, & to request additional
information, to interview & to make an award deemed in its own best interest. All submittals
shall become property of the County and is subject to the Freedom of Information Act (FOIA)
regulations.

2. TAXES: When applicable, South Carolina sales tax shall be shown as a separate entry on the bid
total summation. In other words, there shall be a bid subtotal with South Carolina tax added in to create a
grand total. When required, exemption certificates shall be furnished on forms provided
by the vendor.
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RFB No.: 23-185.01 GENERAL CONDITIONS AND CONTRACT

3. PROPRIETARY INFORMATION: Bidders shall visibly mark as “CONFIDENTIAL” each part of
their bid which considers proprietary information. Price may not be considered confidential
proprietary information.

4. AMBIGUOUS BIDS: Bids which are uncertain as to terms, delivery, quantity, or compliance with
requirements and/or specifications may be rejected or otherwise disregarded.

5. COVENANT AGAINST CONTINGENT FEES: The vendor warrants that no person or selling
agency has been employed or retained to solicit or secure this contract upon an agreement or
understanding for a commission, percentage, brokerage, or contingent fee, excepting bona fide
employees or bona fide established commercial or selling agencies maintained by the vendor for
the purpose of securing business. For breach or violation of this warranty, Fairfield County shall
have the right to annul this contract without liability or in its discretion to deduct from the contract
price or consideration, or otherwise recover the full amount of such commission, percentage,
brokerage, or contingent fee.

6. BIDDER'S QUALIFICATIONS: Bids shall be considered only from bidders who are regularly
established in the business called for and who in the judgment of the Owner are financially
responsible and able to show evidence of their reliability, ability, experience, equipment supervised
by them to render prompt and satisfactory service in the volume called for under this contract.
Bids Will Not Be Considered unless the bidder is legally qualified under the provisions of
the South Carolina Contractor’s Licensing Law (South Carolina Code of Laws as amended).
Interested bidders must be on current SCDOT prequalified prime contractors list to be
eligible for Fairfield County Road Paving and/or Grading Projects.

7. ACKNOWLEDGEMENT OF AMENDMENTS TO REQUEST FOR BIDS:

a. Bidders shall acknowledge receipt of any amendments to this solicitation either by signing and
returning one (1) copy of the amendment or by letter or by telegram or by fax, or e-mail and
by acknowledging the amendment on the Bid Form.

b. Fairfield County must receive the acknowledgment by the time, date, and at the place specified
for receipt of bids.

8. AFFIRMATIVE ACTION: The successful bidder will take affirmative action in complying with all
Federal and State requirements concerning fair employment, employment of the handicapped,
and concerning the treatment of all employees, without regard or discrimination by reason of race,
color, religion, sex, national origin and/or physical handicap and to ENSURE EQUAL
EMPLOYMENT OPPORTUNITY is provided for as applicable.

9. EXPLANATION TO PROSPECTIVE BIDDERS:

a. Any prospective bidder desiring an explanation or interpretation of this solicitation shall
request it in writing soon enough to allow a reply to reach all prospective bidders before
submission of their bids.

b. Oral explanation and/or instructions given before the award of the contract shall not be binding.

c. Any information given to a prospective bidder pertaining to this solicitation shall be furnished
promptly to other prospective bidders as an amendment, if that information is necessary in
submitting bids or if the lack of it would be prejudicial to other prospective bidders.

10. AWARDING POLICY: The County reserves the right to select and award on an individual item
basis, lot (group) basis or an “all or none” basis, whichever the County determines to be most
advantageous. Therefore, individual prices per item must be indicated on the bid form. Bidders
are encouraged to offer discounts for consideration of consolidated award. Furthermore, the
County in determining the lowest responsible bidder on each of the items shall consider, in
addition to the bid prices, the quality, training, suitability and adaptability of the services required
by this solicitation. The County reserves the right to reject or accept any or all bids and to waive
any informalities and/or irregularities thereof.

In the event that identical bids are received on like items, the Procurement Officer, subject to the
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RFB No.: 23-185.01 GENERAL CONDITIONS AND CONTRACT

approval of the County Administrator, shall award bids by whichever of the following procedures
is deemed most appropriate under the circumstances:
a. Award to the firm whose primary business establishment is physically located:
i. within the boundaries of Fairfield County; and
ii. within the boundaries of the State of South Carolina.
b. If all of the above are equal, the County shall award by a toss of a coin with all interested
parties given an opportunity to witness. The County shall have a minimum of two witnesses
for the coin toss.

11. WITHDRAWAL OF BIDS: Any bidder may withdraw his bid prior to the closing time scheduled for
the receipt of bids. No bid shall be withdrawn for a period of sixty (60) days after the schedule
closing time for the receipt of bids. The County reserves the right to award contracts for a period
of sixty (60) days.

12. SUBMISSION OF DATA: Each bidder, upon request, shall submit evidence of Liability Insurance,
Workmen’s Compensation (if required), and other data regarding experience relating to this bid
and proposes to satisfy the requirements of this solicitation and fulfillment of a contract.

13. ACCIDENTS: The vendor shall hold the County harmless from any and all damages and claims
that may arise by reason of any negligence on the part of the vendor, his agents or employees in
the performance of this contract. In case any action is brought against the County or any of its
agents or employees, the vendor shall assume full responsibility for the defense thereof. Upon
his failure to do so after proper notice, the County reserves the right to defend such motion and
charge all costs thereof to the vendor. The vendor shall take all precautions necessary to protect
the public against injury.

14. STATEMENT OF COMPLIANCES AND ASSURANCES: By submitting a bid and signing the bid
schedule, vendors are providing written assurance of non-collusion and understanding, and
acceptance of all general and special conditions stated in this contract. In addition, this signature
certifies that the firm or agency represented in the bid submitted complies with all applicable
federal and state laws and regulations.

15. BIDDERS RESPONSIBILITY: Each bidder shall fully acquaint himself/herself with conditions
relating to the scope and restrictions attending the execution of the work under the conditions of
this bid. Itis expected that this will sometimes require on-site observation. The failure or omission
of bidder to acquaint himself/herself with existing conditions shall in no way relieve the bidder of
any obligations with respect to this bid or contract.

16. FAILURE TO SUBMIT BID: Recipients of this solicitation not responding with a bid should not
return this solicitation, unless it specified otherwise. Instead, they should advise the issuing office
by letter or postcard whether they want to receive future consideration for similar requirements. If
a recipient does not submit a bid or fails to respond by submitting a “no bid” for three (3)
consecutive bids for the same commodity, they shall be removed from the applicable vendor list.

17. EXAMINATION OF RECORDS:

a. The County Administrator of Fairfield County or his duly authorized representative(s) and/or
duly authorized representative(s) from the office of the County Auditor shall, until three (3)
years after final payment under this contract, have access to and the right to examine any of
the Contractors’ directly pertinent books, documents, papers, or other records involving
transactions related to this contract.

b. He/She agrees to include in first-tier subcontracts under this contract a clause to the effect
that the County Administrator of Fairfield County or his duly authorized representative(s),
and/or duly authorized representative(s) from the office of the County Auditor shall, until three
(3) years after final payment under the subcontract, have access to and the right to examine
any of the subcontractors’ directly pertinent books, documents, papers or other records
involving transactions related to the subcontract(s).
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18. MATERIALS REQUIRED: Materials required must be in conformity with the specifications and
shall be subject to inspection and approval after delivery and shall comply in quality and type of
material and method of manufacture with all applicable local or state laws pertaining thereto. The
right is reserved to reject and return at the risk and expense of the vendor such portions of any
shipment which may be defective or fail to comply with specifications and without validating the
remainder of the order.

19. “"OR_APPROVED EQUAL” CLAUSES: Certain processes, types of equipment or kinds of
materials are described in the specifications and on the drawings by means of trade names and
catalog numbers. In each instance where this occurs, it is understood and inferred that such
description is followed by the words “or approved equal”. Such method of description is intended
merely as a means of establishing a standard of comparison. However, the County reserves the
right to select the items which, in the judgment of the County, are best suited to the needs of the
County, based on price, quality, service, availability and other relative factors. Bidders must
indicate brand name, model, model humber, size, type, weight, color, etc., of the item bid if not
exactly the same as the item specified. Vendor's stock number or catalog humber is not sufficient
to meet this requirement. If any bidder desires to furnish an item different from that specifically
mentioned in the specifications, he/she shall submit with his bid the information, data, pictures,
cuts, designs, etc., of the material he/she plans to furnish so as to enable the County to compare
the material specified; and, such material will be given due consideration. The County reserves
the right to insist upon and receive the items as specified, if the submitted items do not meet the
County’s standards for acceptance.

20. PATENTS: The vendor shall hold the County, its officers, agents, and employees harmless from
liability of any nature or kind whatsoever, on account of use by the publisher or author,
manufacturer or agent, of any copyrighted or copyrighted composition, secret process, article or
appliance furnished or used under this bid.

21. INSTALLATION: Where equipment is called for to be installed under this bid, it shall be placed,
leveled and accurately fastened into place by the vendor. He/she shall be responsible for obtaining
dimensions and other such data which may be required to assure exact fit to work under another
contract or as intended by the County. The vendor shall be responsible providing an appropriate
amount of lead-in to equipment requiring electrical, water or other basic service. The County will
normally be responsible for bringing the appropriate service to the lead-in. The vendor shall
completely remove from the premises all packing, crating, and other letter due to his/her work.
He/she shall also be responsible for the cost of repair of any damage to existing work which is
caused by him/her equipment.

22. GUARANTEE: The vendor shall supply a guarantee for all workmanship for the equipment the/she
is furnishing for a period comparable to the standards in the industry. When defects or faulty
material is discovered during the guarantee period, the vendor shall, immediately, upon notification
by the County, proceed at his/her own expense, to repair or replace the same, together with any
damage to all finishes, equipment, and furnishings that may have been damaged as a result of
the defective equipment or workmanship.

23. PROPER INVOICE: Invoices submitted for payment for goods or services provided under this
Contract, shall contain, as a minimum the following information:

Name of business concern

Contract number or other authorization for delivery of service or property

Complete description

Price and quantity of property or service delivered or executed

Name where applicable

Title, telephone number and complete mailing address of responsible official to whom

payment is to be sent; and other substantiating documentation of information as required by

the contract or owner.

~ooo0oT®
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24. CONFLICTS IN SPECIFICATIONS: When contract language or specifications are in conflict, the
Engineer shall choose the language/specification that is applicable to the project condition
covered, and shall generally choose the more stringent, restrictive or costly language/specification.

25. SERVICE FACILITIES: In considering the services bid upon, the County shall take into
consideration past performance of existing work and installations, service and facilities provided
by the bidder. The bidder shall have available a local organization that is trained in proper
construction methods.

26. S.C. LAW CLAUSE: Upon award of a contract under this bid, the person, partnership, association,
or corporation to whom the award is made must comply with the laws of South Carolina which
require such person or entity to be authorized and/or licensed to do business in this State.
Notwithstanding the fact that applicable statutes may exempt or exclude the successful bidder
from requirements that it be authorized and/or licensed to do business in this State, by submission
of this signed bid, the bidder agrees to subject itself to the jurisdiction and process of the courts of
the State of South Carolina as to all matters and disputes arising or to arise under the contract
and the performance thereof, including any questions as to the liability for taxes, licenses, or fees
levied by the State.

27. COMPETITION: There are no Federal or State laws that prohibit bidders from submitting a bid
lower than a price or bid given to the United States Government. Bidders may bid lower than the
United States Government Contract price without any liability because the State is exempt from
provisions of the Robinson-Pitman Act and other related laws.

28. EXCUSABLE DELAY: The Contractor shall not be liable for any excess costs of the failure to
perform the contract arising out of causes beyond the control and without the fault or negligence
of the Contractor. Such causes may include, but are not restricted to acts of God or of the public
enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods,
epidemics, quarantine restrictions, strikes, freight embargoes, and unusually severe weather; but,
in every case the failure to perform must be beyond the control and without the fault or negligence
of Contractor. If the failure to perform is caused by the default of a subcontractor, and if such
default arises out of causes beyond the control of both the Contractor and subcontractor, and
without the fault or negligence of either of them, the Contractor shall not be liable for any excess
costs or failure to perform, unless the supplies or services to be furnished by the subcontractor
were obtainable from other sources in sufficient time to permit the Contractor to meet the required
delivery schedule.

29. ASSIGNMENT: No contract may be assigned, sublet, or transferred without a written consent of
the Procurement Officer.

30. SPECIFICATIONS: Any deviation from specifications indicated herein must be clearly pointed
out; otherwise, it will be considered that items offered are in strict compliance with these
specifications, and the successful bidder shall be held responsible thereof.

31. INCORPORATION BY REFERENCE: The contents of this Request for Bids, including all
drawings, attachments, specifications, and any addenda, will become part of the contract for this
Project.

32. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND

IMPROVEMENTS:

a. The Contractor shall preserve and protect all structures, equipment, and vegetation (such as
grass, trees, and shrubs) or on or adjacent to the work sites, which are not to be removed and
which do not unreasonably interfere with the work required under this contract. The Contractor
shall only remove trees when specifically authorized to do so and shall avoid damaging
vegetation that will remain in place. If any limbs or branches of trees are broken during
contract performance, or by any careless operation of equipment, or by workman, the
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Contractor shall trim those limbs or branches with a clean cut and paint the cut with tree
pruning compound as directed by the Engineer.

b. The Contractor shall protect from damage all existing improvements and utilities at or near the
work site and on adjacent property of a third party, the locations of which are known to or
should be known by the Contractor. The Contractor shall repair any damage to those facilities,
including those that are the property of a third party resulting from failure to comply with the
requirements of this contract or failure to exercise reasonable care in performing the work. If
the Contractor fails or refuses to repair the damage promptly, the County representatives(s)
may recommend that the necessary work be performed and charge the cost to the Contractor.

33. BID FORMS: Documentation contained in Section “V” shall be completed and submitted along
with the Proposal. A bid bond as required by these General Conditions shall also be included.

34. TERMINATION: Subject to the provisions below, the contract may be terminated by the

Procurement Officer providing a thirty (30) day advance notice in writing is given to the Contractor.

a. Termination for Convenience. In the event that this contract is terminated or cancelled upon
request and for the convenience of the County without the required thirty (30) day advance
notice, then the County shall negotiate reasonable termination costs, if applicable.

b. Termination for Cause. Termination by the County for cause, default or negligence on the part
of the Contractor shall be excluded from the foregoing provisions; termination costs, if any,
shall not apply. The thirty (30) day advance notice requirement is waived and the default
provision in this bid shall apply.

35. SAFETY AND PROTECTION: Contractor shall be solely responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work. Contractor shall take
all necessary precautions for the safety of, and shall provide the necessary protection to prevent
damage, injury or loss to all persons on the Site or who may be affected by the Work, all the Work
and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements,
roadways, structures, utilities, and Underground Facilities not designated for removal, relocation,
or replacement in the course of construction. Contractor shall comply with all applicable Laws and
Regulations relating to the safety of persons or property, or to the protection of persons or property
from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety
and protection. Contractor shall notify owners of adjacent property and of Underground Facilities
and other utility owners when prosecution of the Work may affect them, and shall cooperate with
them in the protection, removal, relocation, and replacement of their property.

36. SECURITY REQUIRED:

a. Bid Security — Each Bid must be accompanied by a Bid Bond acceptable to the County. Bid
Bonds must be issued by a corporate surety registered and authorized to do business in the
State of South Carolina. Bid Bonds shall be payable to the County, shall be for at least five
(5%) percent of the total amount of the Bid, and shall serve as a guaranteed deposit that the
bid will be carried out to the complete satisfaction of the County.

b. Forfeiture of Bid Security — Nonperformance by the successful Bidder, or its failure to execute
the Contract and meet performance and payment bond requirements and insurance
requirements within five (5) calendar days after issuance of Notice of Award, shall result in its
bid security being forfeited as liquidated damages, and the Notice of Award and Contract will
be rescinded and awarded to another Bidder. Withdrawal or attempted withdrawal of a Bid
after the closing date and time but prior to sixty (60) calendar days after the closing date may
also result in forfeiture of bid security.

c. Return of Bid Security — Bid security will be returned to all bidders after the successful Bidder
has executed the Contract and delivered all required bonds and insurance certificates.
Unsuccessful Bidders will not be entitled to any interest earnings on returned funds.

d. Payment and Performance Security
i. The successful Bidder shall provide Performance and Payment Bonds, in a form

satisfactory to the County (see Attached “Sample Forms”), in the following amounts no later
than at the time of execution of the Contract:
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e Payment Bond: 100% of the total amount of the Contract.
e Performance Bond: 100% of the total amount of the Contract.

ii. The aforesaid Payment and Performance Bonds must be issued by a corporate surety
registered and authorized to do business in South Carolina and must be counter-signed by
a licensed, authorized South Carolina agent.

iii. Attorneys-in-fact who sign Bid Bonds or Performance Bonds must file with each Bond a
certified and effective, dated copy of their power of attorney.

iv. The time to be covered by the Performance Bond shall commence on the date of execution
of any contract resulting from this RFB and terminate upon final payment to Bidder by
County. The time to be covered by the Payment Bond shall commence on the date of
execution of any contract resulting from this RFB and terminate twelve (12) months after
the date of final acceptance of the Work by the County.

v. Contractor shall execute the attached Form of Agreement upon contract award.

37. CHANGE ORDER:

a. A Change Order is a written order to the Contractor, signed by the authorized County
representative, directing changes in the work within the provisions of the Contract.

b. A Change Order is used to change contract quantities for items with unit prices, provide for
incentives, penalties, and adjustments for unit price items as provided in the original Contract,
delete contract items, and revise contract time.

c. A Change Order may include written agreement made and entered into by and between the
Contractor and the Owner, covering alterations and unforeseen work incidental to the proper
completion of the project, when such work is paid for at an agree unit or lump sum price. Such
Change Order becomes a, part of the Contract when approved and properly executed.

38. PERMITS/LICENSING: It shall be the responsibility of the contractor to comply with County
Ordinances by securing necessary permits and licenses.

39. ENVIRONMENTAL MANAGEMENT: Vendor/Supplier/Contractor will be responsible for
complying with all federal, state, and local environmental regulations relating to transportation,
handling, storage, spillage and any other aspect of providing the services specified herein, as
applicable.

40. SITE INSPECTION:

a. The bidder is expected to have become familiar with and take into consideration, site
conditions which may affect the work and to check all dimensions at the site.

b. Each bidder shall acquaint themselves thoroughly as to the character and nature of the work
to be done. Each bidder furthermore shall make a careful examination of the site of the work
and inform themselves fully as to the difficulties to be encountered in performance of the work,
the facilities for delivering, storing and placing materials and equipment and other conditions
relating to construction and labor.

c. The bidder shall examine the premises and the site and compare them with any applicable
drawings and specifications. He/she shall familiarize themselves with the existing conditions
such as obstructive area levels and any problems related to erecting the required systems.

d. No plea of ignorance of conditions that exist or may hereafter exist on the site of the work, or
difficulties that may be encountered in the execution of the work, as a result of failure to make
necessary investigations and examinations, will be accepted as an excuse for any failure or
omission on the part of the Contractor to fulfill in every detail all the requirements of the
contract documents and to complete the work for the consideration set forth therein, or as a
basis for any claim whatsoever.

e. Insofar as possible, the Contractor, in carrying out his/her work, must employ such methods
or means as will not cause interruption of or interference with the work of any other Contractor,
or County personnel at the site.
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FORM OF AGREEMENT

BETWEEN OWNER AND CONTRACTOR
FOR CONSTRUCTION CONTRACT

THIS AGREEMENT is by and between FAIRFIELD COUNTY (“Owner”) and

(“Contractor™).

Owner and Contractor hereby agree as follows:

ARTICLE 1 - WORK
Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work is generally
described as follows: Paving and Miscellaneous Related Items on seven roads in Fairfield County, SC.

ARTICLE 2 - THE PROJECT
2.01  The Project for which the Work under the Contract Documents may be the whole or only a part is
generally described as follows:

FAIRFIELD CTC 2024 PAVING PROJECT

ARTICLE 3 — ENGINEER

3.01 The Project has been designed by INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE),
(Engineer), which is to act as Owner’s representative, assume all duties and responsibilities, and have the
rights and authority assigned to Engineer in the Contract Documents in connection with the completion of the
Work in accordance with the Contract Documents.

ARTICLE 4 — CONTRACT TIMES

4.01 Time of the Essence
a. Alltime limits for Milestones, if any, Substantial Completion, and completion and readiness for final
payment as stated in the Contract Documents are of the essence of the Contract.

4.02 Dates for Substantial Completion and Final Payment
a. The project will be completed October 15, 2024, and be ready for final payment in
accordance with the General Conditions on or before the above dates.

4.03 Liquidated Damages

a. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial loss if the Work is not completed within the times specified in
Paragraph 4.02 above, plus any extensions thereof allowed in accordance with the General
Conditions. The parties also recognize the delays, expense, and difficulties involved in proving in
a legal or arbitration preceding the actual loss suffered by Owner if the Work is not completed on
time. Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liquidated damages for delay (but not as a penalty), Contractor shall pay Owner $500.00 for each
day that expires after the time specified in Paragraph 4.02 above for Substantial Completion until
the Work is substantially complete. After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Time or

ARTICLE 5 - CONTRACT PRICE
5.01  Owner shall pay Contractor for completion of the Work in accordance with the Contract Documents an
amount in current funds equal to the sum of the amounts determined in the bid documents:
a. For all Work other than Unit Price Work, a lump sum of: $ N/A
All specific cash allowances are included in the above price.
b. For all Unit Price Work, an amount equal to the sum of the established unit price for each
c. For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.
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ITEM # DESCRIPTION UNIT QUANTITY UNIT PRICE EX;;’;JC?EED

1 Bonds and Insurance LS 1

2 Mobilization NEC 6

3 Traffic Control NEC 7

4 Cem. Mod. Rec. Base (8" Uniform) Method A SY 36805

5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 1107

6 Maintenance Stone TON 140

7 Asphalt Surf. Treatment Double Treatment Type 3 SY 35284

8 Permanent Construction Signs (Ground Mounted) SF 264

9 Perm Constr. Signs (Grd. Mtd.) Loose Stone/ 25 MPH SF 119

10 | Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 5.06

11 Street Signs EA 8

12 15" RCP LF 24

13 Rip Rap Type B with Geotextile Fabric Included TON 20

14 42" HDPE LF 60

15 Station Grading STA 4

16 Waterline Repair with 20 LF of Line LS 14

17 Waterline Repair in Excess of 20 LF LF 700

GRAND TOTAL | $
(words)

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on estimated quantities.
As provided in the General Conditions, estimated quantities are not guaranteed, and determinations of actual quantities
and classifications are to be made by Engineer as provided in of the General Conditions.

ARTICLE 6-- PAYMENT PROCEDURES

Submittal and Processing of Payments

Contractor shall submit Applications for Payment in accordance with the General Conditions.
Applications for Payment will be processed by Engineer as provided in the General Conditions.

6.01

6.02

Progress payments; Retainage

a.

Owner shall make progress payments on account of the Contract Price on the basis of Contractor’s
Applications for Payment on or about the 15th day of each month during performance of the Work
as provided in Paragraph 6.02.A.1 below. All such payments will be measured by the schedule of
values established as provided in the General Conditions (and in the case of Unit Price Work
based on the number of units completed) or, in the event there is no schedule of values, as
provided in the General Requirements.

Prior to Substantial Completion, progress payments will be made in an amount equal to the
percentage indicated below but, in each case, less the aggregate of payments previously made
and less such amounts as Engineer may determine or Owner may withhold, including but not
limited to liquidated damages, in accordance with the General Conditions.

95 percent of Work completed (with the balance being retainage). If the Work has been 50 percent
completed as determined by Engineer, and if the character and progress of the Work have been
satisfactory to Owner and Engineer, then as long as the character and progress of the Work remain
satisfactory to Owner and Engineer, there will be no additional retainage; and

95 percent of cost of materials and equipment not incorporated in the Work (with the balance being
retainage).
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e. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total payments to
Contractor to 95 percent of the Work completed, less such amounts as Engineer shall determine
in accordance with the General Conditions and less 95 percent of Engineer’s estimate of the value
of Work to be completed or corrected as shown on the tentative list of items to be completed or
corrected attached to the certificate of Substantial Completion.

6.03  Final Payment
a. Upon final completion and acceptance of the Work in accordance with the General Conditions,
Owner shall pay the remainder of the Contract Price as recommended by Engineer.

ARTICLE 7 - INTEREST
7.01  All moneys not paid when due as provided in the General Conditions shall bear interest at the rate of
12 percent per annum.

ARTICLE 8 —- CONTRACTOR RESPONSIBILITIES
8.01 In order to induce Owner to enter into this Agreement, Contractor makes the following
representations:
a. Contractor has examined and carefully studied the Contract Documents and the other related data
identified in the Bidding Documents.
b. Contractor has visited the Site and become familiar with and is satisfied as to the general, local,
and Site conditions that may affect cost, progress, and performance of the Work.
c. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations
that may affect cost, progress, and performance of the Work.
d. Contractor does not consider that further examinations, investigations, explorations, tests, studies,
or data are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract Documents.
e. Contractor is aware of the general nature of work to be performed by Owner and others at the Site
that relates to the Work as indicated in the Contract Documents.
f.  Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies
that Contractor has discovered in the Contract Documents, and the written resolution thereof by
Engineer is acceptable to Contractor.
g. The Contract Documents are generally sufficient to indicate and convey understanding of all terms
and conditions for performance and furnishing of the Work.

ARTICLE 9 — CONTRACT DOCUMENTS

9.01 Contents

The Contract Documents consist of the following:

This Agreement

Performance bond

Payment bond

General Conditions

Standard Specifications and Drawings as referenced in the bid documents.

The contents of the Request for Bids, including all drawings, attachments, specifications, special

provisions, supplemental specifications, and any addenda

Drawings consisting of 0 pages.

Addendum (numbers 1 to 1, inclusive).

Exhibits to this Agreement (enumerated as follows):

Contractor’s Bid

The following which may be delivered or issued on or after the Effective Date of the Agreement

and are not attached hereto:

1. Notice to Proceed

2. Work Change Directives.

3. Change Orders.

4. The documents listed in paragraph 9.01. and are attached to this agreement (except as
expressly noted otherwise above)

A
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There are no contract documents other than those listed in this Article 9.

The contract documents may only be amended, modified, or supplemented as provided in the
General Conditions.

ARTICLE 10 — MISCELLANEOUS
10.01 Terms

10.02

10.03

10.04

10.05

10.06

a. Terms used in this Agreement will have the meanings stated in the General Conditions and the
Supplementary Conditions.

Assignment of Contract

a. No assignment by a party hereto of any rights under or interests in the Contract will be binding on
another party hereto without the written consent of the party sought to be bound; and, specifically
but without limitation, moneys that may become due and moneys that are due may not be assigned
without such consent (except to the extent that the effect of this restriction may be limited by law),
and unless specifically stated to the contrary in any written consent to an assignment, no
assignment will release or discharge the assignor from any duty or responsibility under the
Contract Documents.

Successors and Assigns

a. Owner and Contractor each binds itself, its partners, successors, assigns, and legal
representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

Severability

a. Any provision or part of the Contract Documents held to be void or unenforceable under any Law
or Regulation shall be deemed stricken, and all remaining provisions shall continue to be valid and
binding upon Owner and Contractor, who agree that the Contract Documents shall be reformed to
replace such stricken provision or part thereof with a valid and enforceable provision that comes
as close as possible to expressing the intention of the stricken provision.

Contractor’s Certifications
a. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive practices

in competing for or in executing the Contract. For the purposes of this Paragraph 10.05:

1. “Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely
to influence the action of a public official in the bidding process or in the Contract execution;

2. “Fraudulent practice” means an intentional misrepresentation of facts made (a) to influence
the bidding process or the execution of the Contract to the detriment of Owner, (b) to establish
Bid or Contract prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits
of free and open competition;

3. “Collusive practice” means a scheme or arrangement between two or more Bidders, with or
without the knowledge of Owner, a purpose of which is to establish Bid prices at artificial, non-
competitive levels; and

4. “Coercive practice” means harming or threatening to harm, directly or indirectly, persons or
their property to influence their participation in the bidding process or affect the execution of
the Contract.

Warranty
The Contractor agrees to a one-year warranty against defects, failures etc. caused by materials
and workmanship, beginning on the date of final acceptance of punch list.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement. Counterparts have been
delivered to Owner and Contractor. All portions of the Contract Documents have been signed or have

been identified by Owner and Contractor or on their behalf.

This Agreement will be effective on . 2024, (which is the Effective Date of the Agreement).

OWNER: CONTRACTOR

Fairfield County, South Carolina

By: By:

Title: Title:

(If Contractor is a corporation, a partnership, or a
joint venture, attaches evidence of authority to

sign.)
Attest: Attest:
Title: Title:
Address for giving notices: Address for giving notices:
Fairfield County
PO Drawer 60
Winnsboro, SC 29180
License No.:

(Where applicable)

(If Owner is a corporation, attach evidence of authority
to sign. If Owner is a public body, attach evidence of
authority to sign and resolution or other documents
authorizing execution of this Agreement.)

Agent for service of process:
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that , as Principal,
hereinafter called Contractor, and , as Surety, hereinafter called

Surety, are held and firmly bound unto Fairfield County, 250 North Walnut Street, Winnsboro, SC 29180, as oblige,
hereinafter called Owner, in the amount of: Dollars

(% ), for the payment whereof Contractor and Surety bind themselves, their heirs, executors,

administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has entered into a certain contract with the Owner, dated ___ day of ,2024,
for the construction of FAIRFIELD CTC 2024 PAVING PROJECT, RFB# 23-185.01, in accordance with the Drawings and
Specifications prepared by INFRASTRUCTURE CONSULTING & ENGINEERING, LLC, which contract is by reference
made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully
perform said Contract, then this obligation shall be null and void; otherwise, it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the Owner.

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the Owner having performed
Owner’s obligations there under, the Surety may promptly remedy the default, or shall promptly:
1) Complete the Contract accordance with its terms and conditions, or

2) Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon
determination by Surety of the lowest responsible bidder, or, if the Owner elects, upon determination by the Owner
and the Surety jointly of the lowest responsible bidder, arrange for a contract between such bidder and Owner,
and make available as Work progresses (even though there should be a default or a succession of defaults under
the contract or contracts of completion arranged under this paragraph) sufficient funds to pay the cost of
completion less the balance of the contract price; but not exceeding, including other costs and damages for which
Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The term “balance of the
contract price”, as used in this paragraph, shall mean the total amount payable by Owner to Contractor under the
Contract and any amendments thereto, less the amount properly paid by Owner to Contractor.

Any suit under this bond must be instituted before the expiration of two (2) years from the date on which final payment
under the Contract falls due.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the Owner named
herein or the heirs, executors, administrators, or successors of the Owner.

Signed and sealed this day of , 2024,
PRINCIPAL SURETY
(Seal) (Seal)
Bidder's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title
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PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS, that , as

Principal, hereinafter called Contractor, and , as

Surety, hereinafter called Surety, are held and firmly bound unto Fairfield County, 250 North Walnut Street, Winnsboro,

SC 29180, as oblige, hereinafter called Owner, in the amount of: Dollars

(% ), for the payment whereof Contractor and Surety bind themselves, their heirs, executors,

administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Principal has entered into a certain contract with the Owner, dated day of , 2024,
for the construction of: FAIRFIELD CTC 2024 PAVING PROJECT, RFB# 23-185.01, in accordance with the Drawings and
Specifications prepared by: INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): which contract is by

reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Principal shall promptly make payment to
all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the performance of
the Contract, then this obligation shall be void; otherwise, it shall remain in full force and effect, subject, however, to the

following conditions:

1. Aclaimantis defined as one having a direct contract with the Principal or with a Subcontractor of the Principal for labor, material,
or both, used or reasonably required for use in the performance of the Contract, labor and material being construed to include
that part of water, gas, power, light, heat, oil, gasoline, telephone service or rental of equipment directly applicable to the
Contract.

2. The above named Principal and Surety hereby jointly and severally agree with the Owner that every claimant as herein defined,
who has not been paid in full before the expiration of a period of ninety (90) days after the date on which the last of such
claimant’s work or labor was done or performed, or materials were furnished by such claimant, may sue on this bond for the
use of such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due claimant, and have
execution thereon. The Owner shall not be liable for the payment of any costs or expenses of any such suit.

3. No suit or action shall be commenced hereunder by any claimant:

a) Unless claimant, other than one having a direct contract with the Principal, shall have given written notice to any two of the
following: the Principal, the Owner, or the Surety above named, within ninety (90) days after such claimant did or performed
the last of the work or labor, or furnished the last of the materials for which said claim is made, stating with substantial
accuracy the amount claimed and the name of the party to whom the materials were furnished, or for whom the work or labor
was done or performed. Such notice shall be served by mailing the same by registered mail or certified mail, Postage prepaid,
in an envelope addressed to the Principal, Owner, or Surety, at place where an office is regularly maintained for the
transaction of business, or served in any manner in which legal process may be served in the state in which the aforesaid
project is located, save that such service need not be made by a public officer.

b) After the expiration of one (1) year following the date on which Principal Ceased Work on said Contract, it being understood,
however, that if any limitation embodied in this bond is prohibited by any law controlling the construction hereof such limitation
shall be deemed to be amended so as to be equal to the minimum period of limitation permitted by such law.

4.  The amount of this bond shall be reduced by and to the extent of any payment or payments made in good faith hereunder,
inclusive of the payment by Surety of mechanics’ liens which may be filed of record against said improvement, whether or not
claim for the amount of such lien be presented under and against this bond.

Signed and sealed this day of , 2024.
PRINCIPAL SURETY
(Seal) (Seal)
Bidder's Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title
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SECTION IlI: SPECIAL PROVISIONS
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SPECIAL PROVISIONS

PROJECT NUMBER COUNTY

RFB # 23-185.01 FAIRFIELD

This project is to be constructed under the South Carolina Department of Transportation's
Specifications for Highway Construction Edition of 2007, the South Carolina Department of
Transportation’s 2004 Construction Manual, and the Supplemental Technical Specifications in effect
at the time of the letting, and the following Special Provisions.

DEFINITION AND TERMS:
Delete Paragraph 101.3.27, (the) Engineer, of the 2007 Version of the Standard Specifications for
Highway Construction in its entirety and replace with the following:

Fairfield County, acting directly or through his duly authorized representative, such representative
acting within the scope of particular assigned duties or authority. On this Project the firm of
INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): shall function as the
Engineer’s duly authorized representative with authority as described in Section 105, “CONTROL OF
WORK?”, of the Standard Specifications for Highway Construction, latest Edition.

The project Owner is FAIRFIELD COUNTY. In the specifications where the terms “SCDOT” or
“Department” or other like terms are used to describe the facility Owner, it shall be interpreted
as meaning Fairfield County, as appropriate.

Add “Notice-to-Proceed” to Section 101 as follows:

Notice-to-Proceed. A written notice to the Contractor fixing the date on which the Contract Time will
commence to run and on which the Contractor may start to perform obligations under the Contract
Documents.

It is the intentions of the owner to have the Contractor begin work on this project as soon as practical.
The owner anticipates that an award and contract will be issued within two weeks after bids are
received. The owner will require that the completed contract, bonds, insurance and other information
required by the contract shall be completed within two weeks after bids are received.

ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION:
See attached Supplemental Specification dated May 4, 2009, on page 38.

SUBSTANTIAL COMPLETION OF WORK:
Substantial Completion of Work is the point in the project when work has been constructed to the
typical section in the Plans over the entire length of the project including tie-ins, all pay items have
been installed in reasonable conformance with the plans and specifications over the entire length
of the project and all lanes of traffic are open to the public in their final configuration with the
final applications of thermoplastic and raised pavement markers with the only remaining work to be
performed being punch list items.

Contractor shall have the work substantially complete on October 15, 2024.

STANDARD DRAWINGS:
The Bidders are hereby advised that this project shall be constructed using the SCDOT 2013 Standard
Drawings with all updates effective at the time of the letting. The Standard Drawings are available for
download at http://www.scdot.org/doing/sd_disclaimer.shtml. All drawings that are updated are labeled
with their effective letting date in red.
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The Standard Drawings are available to purchase through the SCDOT Engineering Publications Sales
Center. The Engineering Publication Sales Center is located in Room G-19 (basement level) of the
SCDOT Headquarters Building, 955 Park Street, Columbia, South Carolina.

All references in the plans, standard specifications, supplemental specifications, supplemental
technical specifications, or special provisions to drawings under the previous numbering system are
hereby updated to the new drawing numbers. Refer to sheets 000-205-01 through 000-205-07 to find
new drawing numbers when looking for references to older drawing numbers.

STANDARD DRAWING ERRATA:
The Bidders are hereby advised that the following note changes apply to the published Standard
Drawings:

On sheet 000-205-05, add the following information under the columns below:
OLD DRAWING NAME NEW DRAWING NAME
720-905-01 to 720-905-05 720-901-01 to 720-993-32

On sheet 605-005-05, replace entire text of General Note #4 with the following text:
4. The square footage of sign panels attached to 2%2" x 2" 12-gauge sign support secured to a
3" x 3" 7-gauge breakaway anchor shall not exceed 20 square feet.

On sheet 610-005-00, revise the following information as noted below:
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR?” adjacent to the illustration.

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space required
when a truck mounted attenuator is not utilized.

The buffer area illustration has been updated to illustrate the requirements necessary when a truck
mounted attenuator is utilized and the requirements necessary when a truck mounted attenuator is
not utilized.

Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 4
to read as follows:

A trailer mounted advance warning arrow panel may be utilized in advance of the work area when
this traffic control setup is utilized for asphalt concrete placement operations.

On sheet 610-405-00, revise the following information as noted below:
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration.

The “WORK VEHICLE” signing requirements have been updated. When the “LEAD VEHICLE" is
omitted, the first “WORK VEHICLE” in the work train will also include the signing requirements
specified for the “LEAD VEHICLE” in addition to the standard signing requirements for the “WORK
VEHICLE".

Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK
VEHICLE” when the “LEAD VEHICLE" is omitted from the work train.

On sheet 720-305-00, delete the entire note directly above main detail: H{-sidewalk-existsthe

On sheet 720-405-00 section B replace dimension 2’-6” maximum with:
2’-6” minimum

On sheet 720-901-01 replace note 5.04 with:

5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to
encourage eye contact between the pedestrian and the oncoming traffic. Always angle the stagger
so that the pedestrian travels through the refuge facing the oncoming traffic.
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On sheet 722-305-00 Detail 4 replace note “French Drain see note 21" with: French Drain see note
4.5,

h

On sheet 722-305-00 table 722-305A, 4t column, change the following: Delete {SF}

Replace text “up to 36” with “up to 3'X3" *“
Replace text “larger than 36" with “larger than 3'X3’ ”

On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with: Riprap (Bridge End)

On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with:
“rectangular washers (FWR03) See 805-090-00"

On sheet 805-325-00 change text of note 5 to the following:

5. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the
Guardrail Thrie-Beam Bridge Connector pay item.

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWRO03) See 805-005-00" with:
“rectangular washers (FWR03) See 805-090-00"

On sheet 805-330-00 change text of note 4 to the following:

4. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the
Guardrail Thrie-Beam Bridge Connector pay item.

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following: See standard
drawings 805-655-xx for guardrail base plate options.

On sheet 805-655-M1 replace note 30.4 with the following:

30.4Install adhesive anchors to a depth sufficient to develop a minimum factored (reduced)
ultimate tensile capacity of 21 kips per anchor bolt. Increase minimum embedment shown in detail

4 as required by adhesive manufacturer's recommendations for the existing material properties,
anchor bolt pattern, edge conditions, and any other design reduction.

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note:
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 11B
concrete barrier (drawing 805-811-02).

On sheet 000-205-05, add the following information under the columns below:
OLD DRAWING NAME NEW DRAWING NAME
720-905-01 to 720-905-05 720-901-01 to 720-993-32

On sheet 605-005-05, replace entire text of General Note #4 with the following text:
4. The square footage of sign panels attached to 2%" x 2%" 12-gauge sign support secured to a
3" x 3" 7- gauge breakaway anchor shall not exceed 20 square feet.

On sheet 610-005-00, revise the following information as noted below:
Add (OPTIONAL) underneath “TRUCK MOUNTED ATTENUATOR?” adjacent to the illustration.

A chart, entitled “Truck Mounted Attenuator”, displaying the minimum length of buffer space required
when a truck mounted attenuator is not utilized.

The buffer area illustration has been updated to illustrate the requirements necessary when a truck

mounted attenuator is utilized and the requirements necessary when a truck mounted attenuator is
not utilized.
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Underneath the section entitled “PORTABLE TRUCK MOUNTED ATTENUATOR”, update Note 4
to read as follows:

A trailer mounted advance warning arrow panel may be utilized in advance of the work area when
this traffic control setup is utilized for asphalt concrete placement operations.

On sheet 610-405-00, revise the following information as noted below:
Add (OPTIONAL) underneath “LEAD VEHICLE” adjacent to the illustration.

The “WORK VEHICLE" signing requirements have been updated. When the “LEAD VEHICLE" is
omitted, the first “WORK VEHICLE” in the work train will also include the signing requirements
specified for the “LEAD VEHICLE” in addition to the standard signing requirements for the “WORK
VEHICLE”".

Note 2 of the “Operation Notes” have been updated to describe the requirements for the “WORK
VEHICLE"” when the “LEAD VEHICLE" is omitted from the work train.

On sheet 720-305-00, delete the entire note directly above main detail: Hfsidewalk-existsthe

On sheet 720-405-00 section B replace dimension 2’-6” maximum with:
2’-6” minimum

On sheet 720-901-01 replace note 5.04 with:

5.04 When a mid-block crossing is required, consider mid-block staggered crossing (720-955-41) to
encourage eye contact between the pedestrian and the oncoming traffic. Always angle the stagger
so that the pedestrian travels through the refuge facing the oncoming traffic.

On sheet 722-305-00 Detail 4 replace note “French Drain see note 21" with: French Drain see note
4.5,

h

On sheet 722-305-00 table 722-305A, 4t column, change the following: Delete {SF}

Replace text “up to 36” with “up to 3'X3" *“

Replace text “larger than 36" with “larger than 3'X3’ ”

On sheet 804-105-00 Title Block replace text “Riprap (Bridge End)” with: Riprap (Bridge End)
On sheet 805-325-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with:
“rectangular washers (FWRO03) See 805-090-00"

On sheet 805-325-00 change text of note 5 to the following:

5. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the
Guardrail Thrie-Beam Bridge Connector pay item.

On sheet 805-330-00 detail 2 replace text “rectangular washers (FWR03) See 805-005-00" with:
“rectangular washers (FWRO03) See 805-090-00"

On sheet 805-330-00 change text of note 4 to the following:

4. For project specific requirements such as additional offset blocks, extra length posts, and post
attachment details, see Project Plans. Include all costs of project specific requirements in the
Guardrail Thrie-Beam Bridge Connector pay item.

On sheet 805-510-00 detail 3 replace guardrail base plate note with the following: See standard
drawings 805-655-xx for guardrail base plate options.
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On sheet 805-655-M1 replace note 30.4 with the following:

30.4Install adhesive anchors to a depth sufficient to develop a minimum factored
(reduced)

Ultimate tensile capacity of 21 kips per anchor bolt. Increase minimum embedment shown in detail
4 as required by adhesive manufacturer's recommendations for the existing material properties
anchor bolt pattern, edge conditions, and any other design reduction.

On sheet 805-811-01 Type 11A barrier wall reinforcement add the following note:
Provide reinforcement equal to the stem reinforcement and bending details shown for the Type 11B
concrete barrier (drawing 805-811-02).

AWARD OF CONTRACT:
Subsection 103.2 of the Standard Specifications is amended to allow sixty (60) days for the award of
a contract after the opening of proposals.

PROPOSAL ITEMS AND QUANTITIES:
A list of bid items and quantities is on page 54.

CONSTRUCTION STAKES, LINES AND GRADES:
Stakes, Lines, and Grades shall be provided by the Contractor as necessary.

QUALIFIED PRODUCT LISTINGS:
All references to “Approval Sheet” or “Approval Policy” are to be replaced with “Qualified Products
Listings (QPL)” and “Qualified Products Policies (QPP)” respectively. This change includes all
references in the SCDOT Standard Drawings, SCDOT Standard Specifications, SCDOT Supplemental
Specifications, SCDOT Special Provisions, SCDOT Supplemental Technical Specifications, SCDOT
Internet and Intranet websites, and all other documents produced by SCDOT.

SOUTH CAROLINA MINING ACT:
See Attached Supplemental Specification Dated March 20, 2003, on page 36.
This Supplemental Specification is hereby modified as follows:

Paragraph 9 is hereby deleted and replaced with the following:

The deputy secretary for engineering, or his duly appointed representative, will make a final inspection
of the reclaimed area and keep a permanent record of his approval thereof. A map or sketch providing
the location and approximate acreage of each pit used on the project will be provided to the resident
construction engineer for inclusion in the final plans.

The last paragraph is hereby deleted and replaced with the following:

The contractor shall comply with the provisions of the plan that are applicable to the project as
determined by the engineer. Seeding or other work necessary to comply with the plan on pits furnished
by the contractor shall be at the expense of the contractor. Seeding shall be in accordance with SC-
M-810 (latest version) which can be found at http://scdot.org/doing/sup_tech_specs.shtml.

DBE PARTICIPATION:
The Bidder is encouraged to utilize DBE subcontractors on this project. All DBE participation shall be
reported to the Engineer prior to Substantial Completion.

CONSTRUCTION QUALITY CONTROL AND ASSURANCE TESTING:
The contractor shall provide construction quality control and quality assurance testing for this project,
except for MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS
where materials are furnished by others.

INSURANCE REQUIREMENTS:
In addition to the requirements as set forth in Section 103.8 of the Standard Specifications (Edition of
2007), the Contractor shall purchase and maintain, in a company or companies acceptable to the
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Owner, general liability and automobile liability insurance written on an occurrence basis, with minimum
limits as shown below or as required by law, whichever is greater. The Contractor shall include
the OWNER, and INFRASTRUCTURE CONSULTING & ENGINEERING, LLC (ICE): as
Additional Insured’s. The authorized insurance company shall provide a Waiver of Subrogation in
all policies maintained by the insured for the performance of the Contract.

GENERAL LIABILITY LIMIT
General Aggregate $1,000,000.00
Products — Comp/Ops Aggregate $500,000.00
Personal & Advertising Injury $500,000.00
Each Occurrence $500,000.00
Fire Damage (any one fire) $25,000.00
Medical Expense (any one person) $10,000.00
AUTOMOBILE LIABILITY (Any Auto)

Combined Single Limit $500,000.00

The Contractor shall also purchase and maintain in a company or companies acceptable to the Owner,
Worker's Compensation and Employer's Liability Insurance with minimum limits as shown below or as
required by law, whichever is greater:

WORKER'S COMPENSATION and LIMIT
EMPLOYER'S LIABILITY (statutory)

(Each Accident) $100,000.00
(Disease-Policy Limit) $500,000.00
(Disease-Each Employee) $100,000.00

Certificates of Insurance acceptable to the Owner shall be filed not less than 10 days after notification
of award.

The Certificate of Insurance shall not be changed to the extent that limits are decreased by
endorsement, canceled or non-renewed without thirty (30) days prior written notice to the Owner. The
Contractor shall provide and maintain the overages as required by Section 103.08 and these additional
requirements. Failure to provide and maintain the required coverage will be grounds to declare the
Contractor in default of the Contract.

The criteria which Insurance Company or Companies are deemed satisfactory by the Owner shall
include, but not be limited to the following:
a) The above required insurance coverage shall be written by a Company or Companies licensed
in the areas of required coverage by the Insurance Commissioner of the South Carolina Department
of Insurance, and
b) The Insurance Company or Companies shall be assigned a rating of "A-" or better by A. M. Best
Company on its most recent Best's Insurance Report, and
c) The Owner considers the "ACORD Certificate of Insurance" as an acceptable form of certificate.

RETAINAGE:
If the Contractor’s progress is judged to be delinquent or portions of the work are defective, the County
reserves the right to withhold additional retainage. The total amount retained will be sufficient to cover
anticipated liquidated damages and the cost to correct defective work.

PROMPT PAYMENT CLAUSE:
See attached Supplemental Specification dated June 14, 2000, on page 37.

MANUFACTURERS MATERIALS CERTIFICATIONS AND CERTIFIED TEST REPORTS:

The contractor shall supply the Engineer with all required materials certifications and manufacturers
test reports for items to be permanently incorporated into the project, prior to their use. The County
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must approve these certifications and reports before payment can be made to the contractor for these
items.

REQUIRED MEDIA NOTIFICATION FOR CONSTRUCTION PROJECTS:
Contractors are encouraged to co-operate with the news media since all projects are constructed with
public funds. Because the scope of this project will cause disruption of normal traffic flow, the Contractor
is required to notify the public, in a timely manner, of disruptive activities such as lane closures.

The Contractor is required to utilize area media to accomplish public notification of traffic disruptions.

The Contractor is required to deal directly with the news media and all reasonable efforts should be
made to co-operate with the media. However, the safety, security and construction schedule on site
should not be disrupted in order to accomplish this. The Contractor may coordinate these activities with
and receive guidance from the Engineer.

CONTRACT PROVISION TO REQUIRE CERTIFICATION AND COMPLIANCE CONCERNING
ILLEGAL ALIENS:
By submission of this bid, the bidder as the prime contractor does hereby agree:
a. to certify its compliance with the requirements of Chapter 14 of Title 8 of the S.C. Code of Laws
regarding Unauthorized Aliens and Public Employment;
b. to provide SCDOT with any documents required to establish such compliance upon request;
and
c. to register and participate and require agreement from subcontractors and subcontractors to
register and participate in the federal work authorization program to verify the employment
authorization of all new employees, or to employ only workers who supply the documents
required pursuant to S.C. Code 8-14-20(B)(2).

PROSECUTION OF THE ROAD IMPROVEMENT WORK:
It is the County’s intentions that work on this contract be performed in a sequential manner. Once a
construction activity (reclamation, treatment, shoulder work) has started on a road, the Contractor will
continue this activity until it is complete before moving to another road. In the event the Contractor
elects to use multiple crews on this project, work may proceed on more than one area. However, in no
case will construction activities be initiated on more area than the number of work crews engaged in
the work without the approval of the Resident Construction Engineer.

CONTRACT TIME AND DETERMINATION AND EXTENSION OF CONTRACT TIME:
Any extensions of these completion dates will adhere to Section 108.6 of the Standard Specifications.

FAILURE TO COMPLETE THE WORK ON TIME:
Delete Section 108.9 in its entirety and substitute the following in its place:

Owner and Contractor recognize that time is of the essence and that the Owner will suffer financial loss
if the work is not substantially complete in accordance with the time(s) specified herein. They also
recognize the delays, expenses and difficulties involved in proving in a legal or arbitration preceding
the actual loss suffered by the Owner if the work is not completed on time.

Accordingly, instead of requiring such proof, the Owner and the Contractor agree that as liquidated
damages for delay (but not as a penalty) the Contractor shall pay the Owner $500.00 per day for each
calendar day past the contract specified interim and final completion dates.

COORDINATION OF UTILITY RELOCATION WORK WITH HIGHWAY CONSTRUCTION:
As it is not economically feasible to complete the rearrangement of all utility conflicts in advance of the
highway construction, such rearrangements may be underway concurrently with construction.

It shall be the responsibility of the contractor to inspect the site for potential utility conflicts.
It is the responsibility of the Contractor to call Palmetto Utility Protection Service (PUPS @ 1-888-721-
7877) three (3) days prior to work so that existing utilities can be properly marked.
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ROADWAYS TO BE INCLUDED IN THIS PROJECT:
Fairfield County, due to budget considerations, reserves the right to adjust the amount of work to be
performed on this project. Projects may be added or deleted only at the discretion of the County. The
Contractor shall, by signing this request for bids, agree to adjust, as indicated by the County, the lengths
or quantities of roadways and corresponding pay items to be performed, at the times and locations
determined to be beneficial to the County.

ROADWAY TYPICAL SECTION:

Each roadway or section of roadway shall have a corresponding ROADWAY TYPICAL SECTION that
the final roadway surface shall be graded and surfaced to meet. The ROADWAY TYPICAL SECTION
drawing is included in these bid documents starting on page 68. The Typical Section contains profile
and cross slope criteria that shall be met for the entire length of each roadway or roadway section.
Contractor shall grade the existing roadway to generally improve vertical curves and to create uniform
roadway profiles and alignments. Roadway profiles shall be graded to maintain drainage and to
minimize dips or steepness (minimum of .05% or as directed by Engineer). Slope and profile shall be
subject to approval by Engineer prior to cement stabilization.

MAINTENANCE OF TRAFFIC:
In addition to the Contractor maintaining traffic throughout the length of this project as required by the
Specifications, it will also be necessary that the Contractor, prior to beginning any work, submit to the
Engineer for approval his plan for constructing this project.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES:
The Contractor is advised that all work involving design or installation of traffic control devices, including
but not limited to signs, pavement markings, elements of work zone traffic control, signals, etc., shall
be in compliance with the FHWA'’s Manual on Uniform Traffic Control Devices (MUTCD), latest edition.
The latest edition is defined as the edition that the Traffic Engineering Division of SCDOT recognizes
as having been officially adopted (Engineering Directive, Memorandum 19) at the time the project is let,
unless stated otherwise in the Special Provisions.

TRAFFIC CONTROL.:
The Contractor shall execute the item of Traffic Control as required by the Standard Specifications, the
plans, the Standard Drawings For Road Construction, these special provisions, all supplemental
specifications, the MUTCD, and the Engineer. This is an amendment to the Standard Specifications to
require the following:

GENERAL REGULATIONS -

These special provisions shall have priority to the plans and comply with the requirements of the
MUTCD and the standard specifications. Revisions to the traffic control plan through modifications of
the special provisions and the plans shall require approval by the County. Final approval of any
revisions to the traffic control plan shall be pending upon review.

Install and utilize changeable message signs in all lane closures installed on high volume high-speed
multilane roadways. Use of changeable message signs in lane closures installed on low volume low
speed multilane roadways is optional unless otherwise directed by the plans and the Engineer. Install
and use a changeable message sign within a lane closure set-up as directed by the Standard Drawings
for Road Construction. When a lane closures is not present for any time to exceed 24 hours, remove
the changeable message sign from the roadway. Place the sign in a predetermined area on the project
site, as approved by the Engineer, where the sign is not visible to passing motorists. The
preprogrammed messages utilized shall be in accordance with the Standard Drawings for Road

Construction when used as part of the traffic control set-up for lane closures. Only those messages
pertinent to the requirements of the traffic control situation and the traffic conditions are always
permitted for display on a changeable message sign. At no time will the messages displayed on a
changeable message sign duplicate the legends on the permanent construction signs.
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During operation of changeable message signs, place the changeable message sign on the shoulder
of the roadway no closer than 6 feet between the sign and the near edge of the adjacent travel lane.
When the sign location is within 30’ of the near edge of a travel lane open to traffic, supplement the sign
location with no less than 5 portable plastic drums placed between the sign and the adjacent travel lane
for delineation of the sign location. Install and maintain the drums no closer than 3 feet from the near
edge of the adjacent travel lane. This requirement for delineation of the sign location shall apply during
all times the sign location is within 30’ of the near edge of a travel lane open to traffic, including times
of operation and non-operation. Oversized cones are prohibited as a substitute for the portable plastic
drums during this application.

All signs mounted on portable sign supports shall have a minimum mounting height of 5’ from
the ground to the bottom of the sign. All signs mounted on ground mounted u-channel posts
shall have a minimum mounting height of 7' from the ground to the bottom of the sign.

Temporary “Exit” signs (M1025-00) shall be located within each temporary gore during lane
closures on multilane roadways. Mount these signs a minimum of 7' from the pavement surface
to the bottom of the sign in accordance with the requirements of the MUTCD.

When covering signs with opague materials, the Department prohibits attaching a covering material to
the face of the sign with tape or a similar product or any method that will leave a residue on the retro
reflective sheeting. Residue from tape or similar products, as well as many methods utilized to remove
such residue, damages the effective reflectivity of the sign. Therefore, contact of tape or a similar
product with the retro reflective sheeting will require replacement of the sign. Cost for replacement of a
sign damaged by improper covering methods will be considered incidental to providing and maintaining
the sign; no additional payment will be made.

Signs not illustrated on the typical traffic control standard drawings designated for permanent
construction signs shall be considered temporary and shall be included in the lump sum price bid item
for “Traffic Control” unless otherwise specified.

Install and maintain any necessary detour signing as specified by the typical traffic control standard
drawings designated for detour signing, Part VI of the MUTCD, these Special Provisions, and the
Engineer. The lump sum price bid item for “Traffic Control” includes payment for installation and
maintenance of the detour signing.

The Contractor shall maintain the travel patterns as directed by the traffic control plans and shall
execute construction schedules expeditiously. The Contractor shall provide the Resident Engineer with
no less than a two-week prior notification of changes in traffic patterns.

Upon completion of the final riding surface on each road, the Contractor will be allowed up to 3 working
days to begin eliminating shoulder drop-offs greater than 2” and continue the work until these drop-offs
are eliminated.

During paving operations, the Department always requires lane closures where grade elevation
differences and drop-offs greater than 2" exist adjacent to or between the travel lanes of a
roadway opened to traffic, unless otherwise specified by these special provisions. always
maintain lane closure restrictions unless otherwise directed by these special provisions.
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During surface planing and milling operations, the department always requires lane closures
where grade elevation differences and drop-offs greater than 1" exist adjacent to or between the
travel lanes of aroadway open to traffic, unless otherwise specified by these special provisions.
If this grade elevation difference exceeds 1", mill the adjacent travel lanes or pave the milled
travel lanes as necessary to eliminate these grade elevation differences before opening the
travel lanes to traffic at these locations. always Maintain lane closure restrictions unless
otherwise directed by these special provisions.

During the paving operations, the length of roadway with an acceptable grade elevation
difference less than or equal to 2" shall not exceed 2 miles.

During the surface planning operations, the length of roadway with an acceptable grade
elevation difference less than or equal to 1" shall not exceed 2 miles.

LANE CLOSURE RESTRICTIONS -

The Contractor shall install all lane closures as directed by the Standard Specifications for Highway
Construction (Edition of 2007), the Standard Drawings for Road Construction, these special provisions,
the MUTCD, and the Engineer. The Contractor shall close the travel lanes of two-lane two-way
roadways by installing flagging operations. The Contractor shall close the travel lanes of multilane
roadways as directed by the typical traffic control standard drawings designated for lane closures on
primary routes.

The Department prohibits lane closures on primary routes during any time of the day that traffic
volumes exceed 800 vehicles per hour per direction. The Department reserves the right to
suspend a lane closure if any resulting traffic backups are deemed excessive by the Engineer.
Maintain all lane closure restrictions as directed by the plans, these special provisions, and the
Engineer.

The Department reserves the right to restrict the installation of lane closures on high volume
primary routes when the presence of a lane closure will seriously hinder normal traffic flow
during extended holiday periods. An extended holiday period is hereby defined as those days
preceding and following the holiday that experience significant increases in the volume of traffic
dueto the holiday as determined by the Department. Also, the Department reserves the right to
increase an extended holiday period if excessive traffic disruptions occur during those days
prior to and after the established extended holiday period. Extended holiday periods include but
are not limited to the week of Thanksgiving, the weeks before and after Christmas, and the
weeks before and after the 4w of July. The Contractor should submit inquiries to the Engineer
regarding specific days of an extended holiday period no less than two weeks prior to entering
into an extended holiday period. The Contractor should make these inquiries annually due to
the progressive nature of the calendar.

Flagging operations are considered to be lane closures for two-lane two-way operations and
shall be subject to all restrictions for lane closures as specified by this contract.

Lane closures, including flagging operations, are restricted to maximum distances of 2 miles.
Install all lane closures according to the typical traffic control standard drawings. On occasions
when daytime lane closures must be extended into the nighttime hours, substitute the nighttime
lane closure standards for the daytime lane closure standards.

The Department reserves the right to suspend alane closure if any resulting traffic backups are
deemed excessive by the Engineer. Maintain all lane closure restrictions as directed by the
Standard Specifications, these special provisions, and the Engineer.

CONSTRUCTION SCHEDULE:
The successful Bidder shall, prior to commencement of work, submit to the Engineer a schedule
showing the order in which he proposes to carry on the Work indicating the periods during which he will
perform work on each roadway. The County of Fairfield reserves the right to determine priority of
schedule items, but unless modified by the parties, in writing, the successful Bidder shall have sole
Responsibility for following and coordinating its schedule.
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SURPLUS MATERIAL:
The contract bid price for other items of work shall be full payment for excavating, hauling, disposing
of and seeding any surplus material. All milled material shall be disposed of at an approved site.

SEEDING:
Section 810.2.3.3 is hereby amended by adding the following note to the table:
The use of Annual Sudan Grass for temporary vegetation shall be prohibited statewide.
All seeding will be mulched using Method C: Hydro seeding.

RATE OF APPLICATION:
Portland cement shall be uniformly applied and mixed over the entire length of each roadway at a rate
established per roadway, as determined by the Project Manager or Engineer. The pounds per square
yard specified are set up as an average rate of application. The Engineer may direct variations wherever
conditions warrant.

The rate of application for this project will be determined by the contractor per section 306.4.4
with a separate test on each road. For bid purposes only, 60 LBS/SY have been used on 8” thick
reclamation. The actual amount of cement required is normally less than the bid rate and will be
paid for at the rate used in the field.

MAINTENANCE STONE:
Maintenance Stone used on this project shall conform to the gradation requirements of Section 305, or
to the gradation specified for Aggregate No. CR-14 in the Standard Specifications. Maintenance will be
used in driveways and elsewhere as directed by the engineer.

STATION GRADING
The station grading pay item for this project is as per Station (100 linear feet) of the roadway to be
graded, mixed and surfaced. The quantities indicated on the bid form are estimates only. Bidders are
encouraged to inspect the site in order to determine the actual amount of unclassified excavation,
borrow and other work needed to complete the project. The contract pay item price for Station Grading
shall be full compensation for excavation, hauling, borrow, shaping, compacting, and disposing of
surplus material associated with the grading of the roadway.

Items that shall be considered as incidental to STATION GRADING are listed below:
Relocations such as signs, mail, and paper boxes

Borrow

Unclassified Excavation

Hauling

Fine grading and compaction

Disposal of excess materials, drainage pipe, and other debris

Shaping of roadway to meet Typical Section profile and cross slope criteria
Application of temporary vegetation control prior to Bituminous Surfacing
Pulling od ditches

CoNoRr~WNE

It is anticipated by the Engineer that borrow and excavation will be minimal amounts, and that
the existing roadway and existing base will be shaped and mixed in place. Any extra stone will
be paid on a unit price basis, only as directed by the Engineer. Existing back slope disturbance
shall be minimized to _prevent erosion_and sedimentation problems. The exception to this
section is specifically addressed in the special provisions under BORROW MATERIAL.

BITUMINOUS SURFACING:
Sections 406 — 408 of the Standard Specifications shall be amended and/or include as follows:

Contractor shall allow proper breakdown of liquid emulsion before applying stone to treatment.

The Contractor shall exercise care so as not to spread an excessive amount of aggregate, which may
become a hazard.

Bituminous Surfacing Single Treatment shall include CRS-2 emulsion.
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After sufficient time has passed to allow stone to adequately set, but no later than 24 hours upon
completion of rolling, roads and intersections must be swept to remove all loose stone from the
treatment.

Section 406.3.2 Aggregate Spreaders: The first sentence shall be amended to read, Aggregate
Spreaders for this project shall be self-propelled.

BITUMINOUS SURFACING — DOUBLE TREATMENT:
CRS — 2P shall be used in the place of CRS — 2 for the Double Treatment Process.
Excess stone shall be removed prior to final inspection.

BITUMINOUS SURFACING OPERATIONS:
The bituminous surfacing overlays shall be applied in two separate and distinct operations as described
in sections 406 & 407 of the Standard Specifications, each operation representing about one-half of the
roadway width and traffic shall be maintained continuously. Unless otherwise directed by the Engineer,
paving operations shall be scheduled such that the length of the longitudinal joint exposed to traffic
shall not extend beyond the length of pavement placed in one normal day’s operation (or 3 miles,
whichever is greater) before dropping back to bring the adjacent lane forward.

CEMENT STABILIZED EARTH BASE COURSE:
Section 307.4.11 shall be amended as follows.

After the base course has hardened but not later than 12 hours after the completion of finishing
operations, apply an asphalt curing coat (Single Treatment), as specified in Subsection 307.2.4. Keep
the finished soil-cement continuously moist until the curing coat (Single Treatment) is applied. At the
time the asphalt material is applied, ensure that the base course surface is dense, free of all loose and
extraneous material, and contains sufficient moisture to prevent penetration by the asphalt material.
Depending upon temperature and weather conditions, the Engineer may allow deferral of the
application of the curing coat on base course that is placed and completed during the latter portion of
a day until the early part of the following day.

Mixing will be accomplished using Road Mix Method, 307.4.4.2
A nine-wheel rubber tire roller shall be required for this item

CEMENT STABILIZED EARTH BASE COURSE DEPTH:
The bid item for CEMENT STABILIZED EARTH BASE COURSE and CEMENT MODIFIED
RECYCLED BASE thickness is shown on each road in the quantities per road section beginning on
page 43. After mix designs are determined, if more than stated uniform depth is required, 3% of base
bid will be added for each additional inch of depth required.

PERMANENT PIPE CULVERTS:
Ensure that all types and sizes of permanent and temporary pipe culverts conform to the
requirements of the special provisions and the latest edition of applicable SCDOT supplemental, OMR
Standard Methods of test.

Supplemental Technical Specification SC-M-714 in effect at the time the bid proposed for the
project was advertised (January 1,2021).

PIPE DISPOSAL
Any pipe that has to be removed shall be removed by the contractor to an approved site. The cost of
pipe disposal is to be included in the cost of the new pipe.

LUMP SUM BID ITEMS
It is predetermined that all lump sum bid items shall be applied equally among all roads, unless
otherwise stated. This will apply to pay estimates as well as deletion or addition of roads should this
occur.
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ASPHALT BINDER ADJUSTMENT INDEX
The base asphalt binder index on this project is the SCDOT Index for February 2024 but will be used
only on Single and Double treatment.

WARRANTY
The Contractor agrees to a one-year warranty against defects, failures etc. caused by materials and
workmanship, beginning on the date of final acceptance of punch list.

TESTING
The contractor will be responsible for all quality control and testing. Proctors will be furnished on each
road. One-point proctors will be accepted if necessary. A minimum of one compaction test will be run
every 2500 feet or at least one per lane per road.

WORK SCHEDULE
There will be no work on this project from 4 PM on Friday to 7AM on Monday, without written permission
of the engineer.

CLEAN UP
Prior to beginning of placing HMA or Asphalt Surface Treatment, all excess materials that were a result
of the reclamation process and any other foreign material on the shoulders will be removed from site.

WATER LINE REPAIR
Should a water line be cut or damaged during the construction operations, the repairs will be paid for
as follows. Any damage that can be repaired with 20’ of line or less will be paid for as a per each price
as per the bid item. Should the repair require more than 20’ of line to correct, then the per foot price will
apply for each foot after the initial 20’. Each item will include all costs associated with the repair. A
minimum of 20 LF will be placed on the outflow side of each repair.

RIP RAP
Riprap will be used at ends of new pipe as well as in ditches adjacent to new paved roads as necessary
to prevent erosion.

MOBILIZATION
Mobilization for Goat Hill Road and Tallow Road shall be considered quantity of one (1).
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SECTION IV: SUPPLEMENTAL SPECIFICATIONS
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March 20, 2003

THE SOUTH CAROLINA MINING ACT

The South Carolina Mining Act enacted by the General Assembly in 1973 requires that the Department adopt
reclamation standards to govern activities of the Department and any person acting under contract with the
Department, on highway rights-of-way or material pits maintained solely in connection with the construction,
repair and maintenance of the public road systems in South Carolina.

STANDARD PLAN FOR THE RECLAMATION OF EXCAVATED AREAS ADOPTED BY THE South Carolina
DEPARTMENT OF TRANSPORTATION

Reclamation plans as stated herein shall include all areas disturbed in excavations of borrow and material pits,
except planned inundated areas.

The final side slopes of areas excavated for borrow and material pits shall be left at such an angle so as to
minimize erosion and the possibility of slides. The minimum slope in every case shall be not less than 3:1.

Small pools of water should not be allowed that are, or are likely to become noxious, odious, or foul to collect
or remain on the borrow pit. Suitable drainage ditches, conduits, or surface gradient shall be constructed to
avoid collection of noxious, odious, or foul pools of water unless the borrow pit is to be reclaimed into a lake or
pond.

Borrow pits reclaimed to a lake or pond must have an adequate supply of water to maintain a water sufficient
level to maintain a minimum water depth of four (4) feet on at least fifty (50) percent of the surface area of the
lake or pond.

Excavated areas will be drained where feasible unless otherwise requested by the property owner where, in
such instances, the property owner may wish to develop the excavated area for recreational purposes or for
the raising of fish, or for other uses, in compliance with the South Carolina Mining Act.

Where material is stripped from the ground surface in relatively thin layers, the area, after excavation has been
completed, will be thoroughly scarified and terraced and planted to establish satisfactory vegetation necessary
to control erosion. Vegetative cover should be established on a continuing basis to ensure soil stability
appropriate to the area. Conservation practices essential for controlling both on-site and off-site erosion and
siltation must be established. A minimum of seventy-five (75) percent vegetative ground cover, with no
substantial bare spots, must be established and maintained into the second growing season.

Excavated areas that are drained will be seeded to obtain a satisfactory vegetative cover. The side slopes of
excavated area will be planted to vegetation.

The State Highway Engineer, or his duly appointed representative, will make a final inspection of the reclaimed
area and keep a permanent record of his approval thereof. A map or sketch providing the location and
approximate acreage of each pit used on the project will be made available to the Final Plans Engineer.

All applicable regulations of agencies and statutes relating to the prevention and abatement of pollution shall
be complied with by the contractor in the performance of the contract.

The Contractor shall comply with the provisions of the Plan which are applicable to the project as determined
by the Engineer. Seeding or other work necessary to comply with the plan on pits furnished by the contractor
shall be at the expense of the contractor. Bermuda shall not be planted on ground surface pit areas. The quantity
of fescue seed specified in Subsection 810.04 of the Standard Specifications shall be increased to fifteen (15)
pounds in lieu of the deleted Bermuda seed.
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July 2017
PROMPT PAYMENT CLAUSE

(1) Subject to the provisions on retainage provided in Paragraph (2) below, when a subcontractor has satisfactorily performed a
work item of the subcontract, the Contractor must pay the subcontractor for the work item within seven (7) calendar days of the
Contractor’s receipt of payment from SCDOT. A subcontractor shall be considered to have “satisfactorily performed a work item of
the subcontract” when the SCDOT pays the Contractor for that work item. In the case of a second or third tier subcontractor, the 7-
day time period begins to run when the 1st tier subcontractor receives payment from the Contractor or when the 2nd tier
subcontractor receives payment from the 1st tier subcontractor.

(2) The Contractor may withhold as retainage up to five (5%) percent of a subcontractor’s payment until satisfactory completion of
all work items of the subcontract. “Satisfactory completion of all work items of the subcontract” shall mean when the SCDOT accepts
the last work item of the subcontract. The Contractor must release to the subcontractor any retainage withheld within seven (7)
calendar days from the date the Contractor receives payment from SCDOT for the last work item of the subcontract or within seven
(7) days from SCDOT’s acceptance of the last work item of the subcontract, whichever is the latest to occur. However, upon
documentation of good cause provided by the contractor and written concurrence by the Director of Construction, the Contractor
may continue to withhold the 5% retainage.

(3) Prior to receiving payment of each monthly estimate, the Contractor shall (a) certify to SCDOT that the construction estimate is
complete and that its subcontractors have been paid for work covered by previous estimates, for which they are entitled to be paid,
in accordance with paragraphs (1) and (2) above, and (b) submit verification that Contractor has received similar certifications or
evidence from its subcontractors that lower tier subcontractors have been paid in accordance with paragraph (1). No payment will
be made to Contractor unless such documentation/certification is received or SCDOT has issued written approval for delayed
payment and required status reports as follows:

(i) The obligation to promptly pay subcontractors (all tiers) or to release retainage does not arise if there is a legitimate
subcontract dispute with first tier and/or lower tier subcontractors. If there is a subcontract dispute, the Contractor may submit
a written request to SCDOT to approve a delay in payment to the subcontractor which shall explain the nature of the dispute
and identify relevant subcontract provisions as support. The explanation may include those reasons set forth in the SC Prompt
Pay Act (S.C. Code Section 29-6-40). Payment to the subcontractor shall not be withheld without prior SCDOT written approval.

(i) Contractor shall submit a status report of the dispute in each monthly progress payment. The status report shall contain:
e justification for the continuation of nonpayment in the form of a pending judicial proceedings, alternate dispute resolution
(ADR) process or administrative proceedings, as evidence of why the delay shall continue; or
¢ a certification that the matter is resolved, and payment has been issued to the subcontractor (first tier and/or lower tier
subcontractors).

(4) Failure to comply with any of the above provisions shall constitute a material breach of the contract and shall result in one or
more of the following sanctions: (1) no further payments to the Contractor unless and until compliance is achieved; (2) monetary
sanctions; and/or (3) the Contractor being declared in default and being subject to termination pursuant to Section 108.10 of the
Standard Specifications.

(5) Any subcontractor who believes it is due payment in accordance with the Prompt Payment Clause may request information from
the servicing Resident Construction Engineer (RCE) as to whether and when payment for the subcontractor’s work has been made
to the Contractor. If payment has been made to the Contractor, and a subcontractor certifies to the RCE that the subcontractor has
not been paid within seven (7) calendar days of SCDOT’s payment to the Contractor or paid as provided in paragraph (1) for sub-
tiers, the RCE will notify the Director of Construction. If SCDOT has not approved the delay in payment pursuant to paragraph 3
above, appropriate remedies set forth in paragraph (4) will be applied. On federally funded projects, the subcontractor may contact
the Federal Highway Administration should SCDOT fail to address the non-payment issue.

(6) The Contractor agrees by submitting this bid or proposal that it will include this clause titled "PROMPT PAYMENT CLAUSE,"
provided by the SCDOT, without modification, in all subcontracts with its subcontractors. Contractor is responsible for requiring all
of its subcontractors to include this PROMPT PAYMENT CLAUSE in all lower tier subcontracts. If Contractor knowingly enters or
knowingly allows a subcontractor or lower tier subcontractor to enter into a subcontract without the PROMPT PAYMENT CLAUSE,
SCDOT may apply the appropriate remedies set forth in paragraph (4) or pursue other available remedies, including breach of
contract.
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January 1, 2018
ERRATA TO 2007 STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Make the changes listed below to correct errata in the SDCOT 2007 Standard Specifications for Highway
Construction:

DIVISION 100 GENERAL PROVISIONS
SECTION 101 DEFINITIONS AND TERMS

Subsection 101.2 Abbreviations and Acronyms
Amend the table of SCDOT OFFICIALS AND OFFICES as follows:

DELETIONS REPLACEMENTS
BDE* | Bridge Desigh-Engineer PSE* Preconstruction Support Engineer
BDGE* | Bridge Design Geotechnical GDSE* Geotechnical Design Support
Ergineer Engineer
SHE* | State Highway-Engineer DSE* Deputy Secretary for Engineering

*Wherever it appears in the text, replace the deleted abbreviation with the new abbreviation.

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS

Subsection 102.8 Irregular Bids
Paragraph 2, item E, first sentence; delete the word "the" after the word "When".

SECTION 105 CONTROL OF WORK

Subsection 105.6 Cooperation with Utilities
Paragraph 1, last sentence; change the word "THE" to "the".

DIVISION 200 EARTHWORK
SECTION 202 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Subsection 202.5 Measurement
Paragraph 5, second bullet; change the words "Brick sidewalk" to "Concrete, brick or stone
sidewalks".

SECTION 204 STRUCTURE EXCAVATION

Subsection 204.2.1.2 Structure Excavation for Culverts
Paragraph 1, at the end of the first sentence; change "Subsection 204.4" to "Subsection
204.5".

DIVISION 400 ASPHALT PAVEMENTS

SECTION 401 HOT MIXED ASPHALT (HMA) PAVEMENT

Subsection 401.2.1.2 Liquid Anti-Stripping Agent
Paragraph 1, first sentence; delete the period at the end of the sentence and add "and SC-M-
406.".

Subsection 401.2.5 Material for Full Depth Patching
Paragraph 1, delete and replace with the following:

"Use an approved SCDOT Intermediate Type C mix for all Full Depth Patching."
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Subsection 401.5 Measurement
After paragraph 10, add the following paragraph:

11 The measurement of Prime Coat is the number of gallons of asphalt material applied to the
completed and accepted base course.

Subsection 401.6 Payment
After paragraph 12, add the following paragraph:

13 "The payment for Prime Coat is at the contract unit price for Prime Coat and includes compensation
for all labor, equipment, tools, maintenance, and incidentals necessary to complete that
work."

Subsection 401.6 Payment
Paragraph 13, Table of Pay Items
Change paragraph reference number "13" to "14" and add the following Pay Item:

Item No. Pay Iltem Unit
4010005 Prime Coat GAL

SECTION 403 HMA SURFACE COURSE

Subsection 403.5 Measurement
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".

Subsection 403.6 Payment
Paragraph 1, first sentence; change "HMA Intermediate Course" to "HMA Surface Course".
SECTION 407 ASPHALT SURFACE TREATMENT — DOUBLE TREATMENT

Subsection 407.5 Measurement
Paragraph 1, first sentence; add the word "is" after "(Double Treatment Type (1, 2, 3, 4,
or 5))".

SECTION 408 ASPHALT SURFACE TREATMENT — TRIPLE TREATMENT
Subsection 408.5 Measurement
Paragraph 1, first sentence; add the word "is" after "(Triple Treatment Type (1 or 2))".

DIVISION 600 MAINTENANCE AND TRAFFIC CONTROL

SECTION 625 PERMANENT PAVEMENT MARKINGS FAST DRY WATERBOURNE PAINT
Subsection 625.2.2.4.11 Lead Content
Paragraph 1, first sentence; change 6% to 0.06%.
SECTION 627 THERMOPLASTIC PAVEMENT MARKINGS

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, first sentence; change "period of 90 days" to "period of 180 days".

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 2, second sentence; change "90-day observation period" to "180-day
observation period".

Subsection 627.4.10 Inspection and Acceptance of Work
Paragraph 3, first sentence; change "90-day period" to "180-day period".
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DIVISION 700 STRUCTURES

SECTION 709 STRUCTURAL STEEL

Subsection 709.4.3.5.2 Submittals and Notification
Paragraph 1, delete the last two sentences and replace them with, “The Department’s review
and acceptance are required before any field welding will be permitted.”

Subsection 709.6.3 Pay Items (page 650)
Subsection heading number; change subsection heading number from "709.6.3" to "709.6.4".

SECTION 712 DRILLED SHAFTS AND DRILLED PILE FOUNDATIONS

Subsection 712.4.4 Dry Construction Method
Paragraph 2, last sentence in A; change "Drilled Shaft Report " to "Drilled Shaft Log".

Subsection 712.4.10.4 Excavation Cleanliness
Paragraph 1, last sentence; change "Drilled Shaft Report" to "Drilled Shaft Log".

Subsection 712.4.10.6 Shaft Load Test
Change first paragraph reference number from “2” to “1”.

Subsection 712.6.10 Drilled Pile Set-Up
Insert paragraph reference number “1” to the left of the first paragraph.

SECTION 723 DECK JOINT STRIP SEAL

Subsection 723.1 Description
Insert paragraph reference number “3” to the left of the third paragraph.

SECTION 726 BRIDGE DECK REHABILITATION

Subsection 726.4.1 General
Insert paragraph reference number “1” to the left of the first paragraph.

Subsection 723.4.6 Full Depth Patching (page 790)
Subsection heading number; change subsection heading number from "723.4.6" to
"726.4.6"

Subsection 726.6.8 Concrete Overlay (Latex) or (Portland Cement) (page 802)
Paragraph 2, the equation is changed to AP=CP X (ACS/RCS) » 2

SECTION 727 CROSSHOLE SONIC LOGGING OF DRILLED SHAFT FOUNDATIONS

Subsection 726.6 Payment (page 807)
Subsection heading number; change subsection heading number from "726.6" to
"727.6"

DIVISION 800 INCIDENTAL CONSTRUCTION
SECTION 805 GUARDRAIL

Subsection 805.5 Measurement
Paragraph 4; amend as follows:
"The quantity for the pay item 8053000 Additional Length Guardrail Post is the length of
required post installed in excess of the standard-length post based on the system being
installed, measured by the linear foot (LF), complete, and accepted."
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Subsection 815.1 Description
Paragraph 1, first sentence; change “temporary flexible pipe” to “temporary pipe”.

Subsection 815.5 Measurement
Paragraph 13; delete the first sentence and replace it with the following sentence: "The
quantity for Temporary Pipe Slope Drains is measured and paid for in accordance with
Subsections 803.5 and 803.6 respectively."

Subsection 815.5 Measurement
Delete paragraph 19.

Subsection 815.6 Payment
After paragraph 15, add the following paragraph:

16 payment for Removal of Silt Retained by Silt Fence is full compensation for removing and
disposing of sediment deposits accumulated by silt fences as specified or directed and includes
all materials, labor, equipment, tools, supplies, transportation, and incidentals necessary to
fulfill the requirements of the pay item in accordance with the Plans, the Specifications, and
other terms of the Contract.

Subsection 815.6 Payment
Change original paragraph number “16” to “17”.

Subsection 815.6 Payment
Pay Item table; change the Unit for Item No. 8156214 to "EA".
INDEX:
Amend as follows:

Page I-3, after "Bridge Deck Rehabilitation, measurement and payment:" Delete
page 807.

Page I-12, after "Letting:"
Replace page 19 with page 9.

Page I-13, after "Overhead Sign Structure:" Replace
page 488 with page 495.

Page I-15, after "Proof Rolling:" Delete
page 98.

Page I-18, after "Structural Steel, turned and ribbed bolts:"
Replace page 624 with page 625.

Page I-19, after "Waterproofing, bridge deck:" Delete
page 907.

Page |- Drawings:"
Replace page 543 with page 779.
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REMOVAL OF EXISTING ASPHALT PAVEMENT BEFORE PATCHING

Delete Subsection 401.4.14 Removal of Existing Asphalt Pavement before Patching, of the Standard Specifications in
its entirety and replace with the following:

The RCE will determine the limits of distressed pavement and will mark width and length of patches. RCE / RME will
inspect the road and ensures that drainage is adequate, and no additional work needs to be done to the ditches and
shoulders to promote proper drainage. The RCE may elect to obtain random cores if needed to determine proper
depth of distressed area to be patched. Construct patches with a minimum size of 6.5 feet x 6.5 feet with at least 25
feet between patches. Care should be taken to ensure that longitudinal joints do not end up in the wheel paths. In
the event that considerable quantities of full depth patching (FDP) are encountered, the RCE will consult with the
State Pavement Design Engineer to consider other rehabilitation methods.

Remove the pavement to the depth indicated in the Plans, ensuring that the face of the cut is straight and vertical,
with the exception of tapers needed to get equipment in and out of the patched area. If unstable material is
encountered, remove additional material as directed by the RCE. Backfill the volume of the material removed below
the patch with material meeting the requirements of Section 305, Graded Aggregate Base, and thoroughly compact
in layers not exceeding 4 inches with a vibratory compactor. Thoroughly tack the sides of the existing pavement
before placing the asphalt patch material in the hole.

Place the patch material in relatively uniform layers not to exceed the number of lifts in the table below. Ensure that
the patch material is selected from the table below. Compact each layer with a vibratory compactor and a
pneumatic roller. Whenever practical, allow lifts to cool down prior to placing the next lift, especially when doing
multiple patches in the same area. The 175° F requirement between lifts does not apply to FDP. Conduct the work so
that patches are opened and filled each day, with the roadway being opened to traffic by the end of each day’s
operation. Ensure that the finished patch is smooth riding by using a straight edge. Temperature and calendar
restrictions found in Section 401.4.4 do not apply, however no FDP will be permitted if the area is wet or frozen prior
to removing the old pavement.

Full Depth Patching Materials
Select mixture type below based on Depth of FDP
Depth of FDP Alternate Mixture Options Typical Mixture
4” or Less Surface Type B/ C Intermediate C
2 Lifts 2 Lifts
6” Surface Type B/ C Intermediate C
2 Lifts 2 Lifts
8” Intermediate B Special Intermediate C
2 lifts 3 lifts
10” Intermediate B Special Intermediate C
2 lifts 3 lifts
12" or More Consult with the State Pavement Design Engineer

FAIRFIELD COUNTY PAGE 42



RFB No.: 23-185.01 SUPPLEMENTAL SPECIFICATIONS

FAIRFIELD COUNTY PAGE 43



RFB No.: 23-185.01 SUPPLEMENTAL SPECIFICATIONS

40 CONSTRUCTION

4.1 Regulate the sequence of work to process the necessary quantity of material to
provide the full depth of modification as shown on the Plans:

411 Ensure structural integrity of reclaimed material is consistent throughout the
depth of the modification.

4.1.2 Ensure surface quality is sufficient to provide durable temporary pavement
structure surface and supports permanent pavement structure performance.

4.1.3 Incorporate appropriate material as specified in the plans for drainage
correction, cross slope correction or roadway strengthening.

5.0 QUALITY CONTROL PLAN, TEST STRIP & CORRECTIVE ACTION REQUIREMENTS

5.1 Prepare an annual Quality Control Plan that ensures that operational techniques and
activities provide integral and finished material of acceptable quality for each Cement
Modified Recycled Base project. Submit a Quality Control Plan for acceptance to the
Reclamation Engineer in writing a minimum of two weeks before work begins for the
year.

5.2 The Quality Control Plan should include, but not be limited to addressing the following
items;

521 Contingency plans for pulverization, mixing and compaction when
specifications criteria are not met. Consider the specific roadway conditions of
various project sites.

52.2 Plan for identifying in-situ moisture conditions, adjusting the moisture content
to meet specifications, and maintaining moisture content through the time of
curing. Include a description of the methods and minimum contractor testing
for moisture. Consider specific environmental conditions of various project
sites and schedules.

53 Test Strips

5.3.1 Thefirst load of cement on the roadway will be used as a test strip to determine
if the contractor is capable of producing a mixture according to specifications.
Particular attention will be paid to the moisture and compaction requirements
set in Subsection 10, mixing and processing requirements set in Subsection
9, pulverization requirements set in Subsection 7, depth requirements in
Subsection 17, and cement tolerances in Subsection 8. Cease production
after the first load if any of the requirements of the specification are outside of
the tolerances and change procedures to contingency plans approved in the
QC Plan to continue work. Continue production as normal on the same day
when the test strip meets the specification requirements.

5.3.2 The first load applied with the contingency plans will be used as a test strip to
evaluate the corrective action plan. Cease production after this initial load of
cement if the requirements of this specification are still not being met and
submit a revised corrective action plan to the RCE for acceptance prior to
continuing work.

53.3 If the requirements of this specification are not being met in a section not
defined as a test strip (a section is defined as one load of cement) then one
additional load of cement will be allowed. Cease production after this additional
load of cement if the requirements are still not being met and submit a
corrective action plan to the RCE for acceptance prior to continuing work.
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6.0

7.0

8.0

FAIRFIELD COUNTY

SHOULDERS & ROADWAY PREPARATICN

6.1 Remove all excess vegetation generated from the clipping and cleaning of shoulders
from the roadway and any other debris, including Reflective Pavement Markers, prior to
performing the mixing operations. Remove material from the shoulders as necessary to
ensure proper drainage at all times.

PULVERIZATION

7.1 Provide means, methods, and equipment necessary to obtain satisfactory pulverization
of the pavement so that at the completion of pulverization and mixing (prior to
compactive efforts), a uniform mixture is created in which 100% of the reclaimed
material mixture (by weight) passes a 3 inch sieve and 95% of the reclaimed material
mixture (by weight) passes a 2 inch sieve. When necessary, SC-T-1 Section 6.6 will be
used for sampling to run gradation tests. Rework areas not meeting this gradation control
measure as necessary, adhering to the time limitations in Subsection 11. The
pulverization pass is defined as at least one pass of the mixer prior to the application of
cement. Additional passes are allowed. Lightly compact following each pass of the mixer
to produce a uniform layer. Carefully control the depth of pulverization and conduct
operations in a manner to ensure that the surface of the roadbed below the pulverized
material remains undisturbed and conforms to the required cross-section. Means,
methods and equipment including but not limited to additional passes of the reclaimer,
milling in place or the use of supplementary equipment to achieve pulverization is the
responsibility of the contractor and incidental to the process.

7.2 If the requirements of pulverization are not being met in a section not defined as a test
strip (a section is defined as one load of cement) then one additional load of cement will
be allowed. Cease production after this additional load of cement if the requirements are
still not being met and submit a corrective action plan to the RCE for acceptance prior
to continuing work.

APPLICATION OF CEMENT

8.1 The Reclamation Engineer will determine the rate of cement based on test results
supplied in writing by the Contractor. Do not commence construction until an approved
rate has been determined by the Reclamation Engineer. Allow two weeks from the date
of submittal for the results and selection of appropriate cement rate. The test results will
be conducted according to SC-T-26 by an AASHTO accredited laboratory with material
obtained from the roadway in which construction is to occur. Contact and notify the RCE
within 48-72 hours of sampling for all roadways prior to any work being conducted.
Ensure that the roadway sampling and mix design testing is representative of the entire
area and depth to be treated, several samples and/or designs may be necessary. A
minimum of 4 samples must be taken if the length of the roadway is equal to or less than
1 mile. If the length of the roadway is greater than 1 mile, a minimum of 1 sample per
half of mile of roadway is required. The test results should include the soil classification
of the sample(s) as well as the in-situ moisture content. Enough material should be
collected so that additional tests can be ran in the event that the Reclamation Engineer
has a question regarding the existing material.
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9.0

FAIRFIELD COUNTY

8.2 Spread Portland Cement uniformly on the pulverized material at the rate established by
the Reclamation Engineer, taking care to minimize fugitive dust and minimize
overlapping of the passes (maximum 6 inches). Apply cement only when the
temperature is 40°F in the shade and rising, and no freezing temperatures are predicted
for at least 48 hours. Do not perform work on frozen or excessively wet subgrade. A
tolerance of 5% (of the rate) is allowed in the spread rate for individual sections (load of
cement) of roadway; however, adjustments should be made in order to keep the actual
spread rate as close to that established by the Reclamation Engineer. Only apply cement
to such an area that all the operations (including final compaction) can be continuous
and completed in daylight, unless adequate artificial light is provided. Ensure that all
operations (including final compaction) can completed within 3 hours of application of
cement.

8.3 Do not allow the percentage of moisture in the reclaimed material mixture at the time of
cement application to exceed the quantity that permits uniform and thorough mixture of
reclaimed material or that creates instability of the roadway. Do not allow equipment,
except that used in spreading and mixing, to pass over the freshly spread cement until
it is mixed with the reclaimed material mixture.

8.4 If the requirements of cement application are not being met in a section not defined as
a test strip (a section is defined as one load of cement) then one additional load of
cement will be allowed. Cease production after this additional load of cement if the
requirements are still not being met and submit a corrective action plan to the RCE for
acceptance prior to continuing work.

MIXING & PROCESSING

9.1 Pulverize material as necessary to meet the requirements given in Subsection 7. The
pulverization pass is defined as at least one pass of the mixer prior to the application of
cement. Lightly compact following each pass of the mixer to produce a uniform layer.

9.2 After the cement has been applied per Subsection 8, mix and uniformly add necessary
moisture to the reclaimed material to ensure that the moisture content is above the
optimum value as set in the approved mix design when tested within 30 minutes of final
compaction. Mix with at least one pass of the reclaimer after cement application at
minimum. Additional passes are allowed, adhering to time limitations set forth within this
specification. Ensure full width pulverizing and mixing by overlapping a minimum of &
inches with each longitudinal pass, including at the longitudinal joint of each lane, and a
minimum of 2 feet with each transverse joint. Additional mixing passes may be required
in the contract documents. Lightly compact following each pass of the mixer to produce
a uniform layer.

9.3 Immediately begin final compaction after the mixing process has been completed so that
the requirements of Subsection 10 are met.

94 Remove excess material generated from the mixing process after final grading
operations have been completed.

9.5 |If the requirements of mixing and processing are not being met in a section not defined
as a test strip (a section is defined as one load of cement) then one additional load of
cement will be allowed. Cease production after this additional load of cement if the
requirements are still not being met and submit a corrective action plan to the RCE for
acceptance prior to continuing work.
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10.0 COMPACTION

10.1 Before beginning compaction, ensure that the mixture is free from excessive fluff and
overly compacted areas to allow for uniform compaction of the layer. Continue
compaction until the entire depth of the base course mixture is uniformly compacted to
not less than 95% of the maximum density. SC-T-23, SC-T-26, SC-T-27, or SC-T-29 wiill
be used at the discretion of the Reclamation Engineer to determine the maximum density
of the composite mix. If tests show that 95.0% requirement is not being met, adjust
construction operations to obtain the required density. Complete the compaction work
within 1 hour of the final mixing pass.

10.2 After the mixture is compacted, reshape the surface of the base course as necessary to
conform to the required lines, grades, and cross-section. Perform light scarifying to a
depth that removes the sheepsfoot imprints at minimum. Continue as required to obtain
a uniform surface and to prevent scaling and delamination.

10.3 Perform compacting and finishing in a manner that produces a smooth, closely knit
surface, free from equipment imprints, cracks, ridges, or loose material. Maintain the
moisture content of the mixture and surface above optimum moisture as determined by
the pre-approved mix design, to the time of final curing coat being applied. The moisture
content and density requirements for compaction will be tested for acceptance within 30
minutes of final compaction. Additional moisture contents tests will be randomly
performed for acceptance through the curing application to ensure that the surface
moisture is maintained above optimum moisture.

10.4 If the requirements of compaction are not being met in a section not defined as a test
strip (a section is defined as one load of cement) then one additional load of cement will
be allowed. Cease production after this additional load of cement if the requirements are
still not being met and submit a corrective action plan to the RCE for acceptance prior
to continuing work.

11.0 CONSTRUCTION LIMITATIONS

11.1 Perform work in daylight hours unless adequate artificial light is provided. Limit the area
over which the cement-pavement mixture is spread so that all operations specified in
Subsections 7, 8, 9, 10 and 13 are performed continuously until completion of a section
(load of cement). Complete all grading and compaction work on a section (load of
cement) within 2 hours after the initial mixing pass of the reclaimer unless the RCE
approves a longer period.

11.2 If operations are interrupted for a continuous period of greater than 1 hour after the
cement has been mixed with the reclaimed material, reconstruct the entire affected
section (area of interruption) in accordance with these specifications. VWhen the un-
compacted reclaimed material mixture and cement is wetted so that the moisture content
exceeds that specified, manipulate and aerate the mixture to reduce the moisture to the
specified content provided the base course is completed within the time limits of these
specifications.

11.3 Begin subsequent lifts of asphalt or chip seals which cover the Cement Modified
Recycled Base curing methods and act as a final riding surface within 7 calendar days
of completion of the CMRB section unless the RCE approves a longer period. Begin
these subsequent lifts so that no more than 4 miles have temporary surface treatment
on them at any time. A section is defined as the contract section of roadway receiving
CMRB treatment. When using Curing Methods B or C, ensure that a milled surface is
not left open to the public for more than 72 hours.
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12.0 WEATHER LIMITATIONS

12.1 Apply cement only when the temperature is 40°F in the shade and rising, and no freezing
temperatures are predicted for at least 48 hours. Do not perform work on frozen or
excessively wet subgrade. The temperature restrictions for single treatment, when used
as a curing option, shall meet the requirements of this reclamation specification. If the
successive course is a final riding course, the seasonal restrictions of December,
January and February apply unless otherwise approved by the DOC.

13.0 CURING

13.1 After the Cement Modified Recycled Base has been finished as specified, cure the
surface using the specified method in the plans or contract. Dampen and sweep the
CMRB immediately prior to the application of the surface treatment.

Curing Method A: Surface (Single) Treatment
Curing Method B: Surface (Single) Treatment with Milling
Curing Method C: Surface (Double) Treatment with Milling

13.2 After the Cement Modified Recycled Base has been finished as specified, protect the
base from rapid drying and traffic by placing Asphalt Surface Treatment as specified in
Section 406 or 407, with the exception that lightweight aggregate is not required and
CRS-2 may be used in place of CRS-2P. Perform this operation daily to protect the newly
constructed Cement Modified Recycled Base, unless otherwise directed by the RCE.

13.3 Prior to placement of the HMA course in Methods B & C, mill the Cement Modified
Recycled Base course surface to obtain a true and level finish for the asphalt placement.
Ensure that a diamond milling pattern with a double or triple strike is clearly visible in the
finished surface. Consider the final thickness during construction, leaving the specified
depth of treatment after the milling has occurred. Ensure that the surface is left in a
condition ready for paving, free from scabbing, scaling and other defects. Ensure that
any structure lost to additional, deeper milling to remove these defects is replaced with
asphalt. Include this cost in the Cement Modified Recycled Base price.

14.0 CONSTRUCTION JOINTS

14.1 At the end of each day's construction, form a straight construction joint as specified in
Subsection 301.4.9.

16.0 SURFACE SMOOTHNESS

15.1 Ensure that the finished surface of the recycled base meets the requirements of
Subsection 301.4.10. The grade of the road will be based on existing conditions of the
roadway. Grade the cross slope to obtain positive drainage as well as smooth transitions
from crown to superelevated sections of the roadway, re-grade roads with a pre-
existing cross slope of 2% or greater to the same cross slope. On roads with a pre-
existing cross slope of less than 2%, the Contractor and RCE will determine the
measures required to obtain positive drainage and the final crossslope.

16.0 RIDEABILITY
16.1 Ensure that the final asphalt surface placed on Cement Modified Recycled Base course

meets the Rideability requirements of SC-M-403 for either New Construction or
Resurfacing, whichever is applicable based on the specified pavement structure.
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17.0 THICKNESS TOLERANCE

17.1 The thickness of the completed Cement Modified Recycled Base will be measured at
random intervals not to exceed 1,000 feet in length. The average job thickness will be
measured daily using the average value of all measurements taken by the inspector
each day. Where the measured thickness is more than 1 inch greater than the specified
thickness, the thickness of that location will be considered the specified thickness plus
1 inch. If the average job thickness is deficient from the specified job thickness by more
than % inch, an adjusted unit price is used for calculating payment. The pay factor will
be calculated as below and applied;

|Average Job Thickness — Specified Job Thickness|
Specified Job Thickness

Pay Factor =1 —

Adjusted Contract Unit Price = Pay Factor = Contract Unit Price

17.2 If the requirements of thickness (any single test value greater than 1 inch different from
the specified depth) are not being met in a section not defined as a test strip (a section
is defined as one load of cement) then one additional load of cement will be allowed.
Cease production after this additional load of cement if the requirements are still not
being met and submit a corrective action plan to the RCE for acceptance prior to
continuing work.

18.0 OPENING TO TRAFFIC

18.1 Local traffic may use completed portions of the Cement Modified Recycled Base
provided the base has hardened sufficiently to prevent marring, damaging or visible
rutting of the surface by such usage. Ensure that no damage occurs to the curing coat.
With approval of the District Office, temporary detours may be utilized during the
reclamation process to reduce the traffic on the reclaimed roadway. Use the subgrade
shoulders or completed pavement, when available, for transporting materials, workers,
and equipment throughout the project. Do not place construction equipment on the base
without the approval of the RCE unless it is being used in the subsequent construction
operation.

19.0 MAINTENANCE
19.1 Maintain the Cement Modified Recycled Base in accordance with Subsection 301.4.13.
20.0 MEASUREMENT

20.1 The quantity for the pay item Cement Modified Recycled Base (of the uniform thickness
required) is the surface area of a uniform base constructed by applying and mixing
cement with the subgrade as specified and is measured by the square yard (SY) of the
modified base in-place, complete and accepted. Cement Modified Recycled Base
constructed outside the designated area is not measured forpayment.

20.2 The quantity for the pay item Portland Cement for Cement Modified Recycled Base is
the weight of cement incorporated into the base at the rate established by the
Reclamation Engineer and is measured by the ton (TON), complete and accepted.
Portland cement incorporated in excess of 5% of the amount established by the
Reclamation Engineer is not included in the measurement. Furnish the RCE with
invoices of all cement received to verify weight.
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21.0 PAYMENT

21.1 Payment for the accepted quantity of Cement Modified Recycled Base (of the uniform
required thickness) or Portland Cement for Cement Modified Recycled Base, measured
in accordance with Subsection 20 is determined using the contract unit bid price for the
applicable item.

21.2 Payment for Cement Modified Recycled Base (of the uniform required thickness) is
full compensation for constructing the Cement Modified Recycled Base course as
specified or directed and includes pulverizing and scarifying the existing pavement,
applying and spreading cement, processing and mixing base course material, watering
and maintaining proper moisture content, compacting, finishing, curing, hauling and
disposing of excess shoulder material and curing base course, forming construction
joints, and all other materials, labor, equipment, tools, transportation, and incidentals
necessary to complete the work in accordance with the Plans, the Specifications, and
other terms of the Contract.

21.3 Base course that is deficient in thickness is paid for at the adjusted unit price specified
in Subsection 20.

21.4 Payment for Portland Cement for Cement Modified Recycled Base is full compensation
for furnishing and weighing the cement as specified or directed and includes all other
materials, labor, equipment, tools, supplies, transportation, and incidentals necessary to
complete the work in accordance with the Plans, the Specifications, and other terms of
the Contract.

21.5 Payment for excess reclaimed material generated from the roadway (excluding shoulder
material) is paid for as unclassified excavation.

21.6 Payment for each item includes all direct and indirect costs or expenses required to
complete the work.

21.7 Pay items under this section include the following:

[tem No. [Pay I[tem Unit

5063211  [Cement Modified Recycled Base (6" Uniform) — Method A [SY
3063212  [Cement Modified Recycled Base (6" Uniform) — Method B [SY
3063221 [Cement Modified Recycled Base (8" Uniform) — Method A [SY
3063222  [Cement Modified Recycled Base (8" Uniform) — Method B [SY
3063232  [Cement Modified Recycled Base (10" Uniform) — Method B [SY
3063242  [Cement Modified Recycled Base (127 Unitorm) — Method B [SY
3063243  [Cement Modified Recycled Base (12" Uniform) — Method C [SY

3064000 |Portland Cement for Cement Modified Recycled Base TON
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SECTION V: BID FORM
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SECTION ONE
FAIRFIELD CTC 2024 PAVING PROJECT, RFB: 23-185.01

BY SUBMITTING THIS BID, THE UNDERSIGNED BIDDER REPRESENTS:

A. that he has carefully examined the plans and specifications with the related documents and visited the
site of the Project for which he is submitting a Bid.

B. that he is familiar with all the conditions surrounding the performance of the Work required for this
Project, including the availability of materials, equipment, supplies and labor, and has visited the site
and is therefore familiar with all physical conditions affecting the work and has considered same in
calculating his bid

C. that, if he is awarded the Contract, he will provide all labor, material, supplies. And equipment and
execute the Work in accordance with the Contract Documents.

D. that, if awarded the Contract he will commence work after the issuance of a “Notice to Proceed” as
required herein.

E. that, if awarded the Contract, he agrees that if the Work or any part thereof is not completed according
to the specifications and terms of the Contract Documents and within Contract Time (including any
extension thereof), he and his sureties will be liable for Liquidated Damages in accordance with the
Contract.

F. that he will hold his Bid open for sixty (60) calendar days after the date Bids are opened or else forfeit
the Bid Security to the Owner.

G. that, if awarded the Contract, he will provide a Performance Bond and a Payment Bond together with
insurance coverage as required herein.

H. that he understands that the Owner reserves the right to reject any Bids which do not meet the Bid
Requirements, or all Bids in the event that the Project is canceled or postponed, or if such is in the
best interests of the County.

I. thatif awarded the Contract the successful Bidder will enter and execute a contract as required herein.
J. that the Bidder is legally able to enter into and perform a contract, if awarded.
K. that the Bidder is current on all taxes and fees owed to the County.

L. thatthe bidder agrees to commence work upon issuance of Notice to Proceed with an adequate force,
carry the work forward as rapidly as possible, and complete the Project as required by the Special
Provisions. .

M. that the bidder agrees that in the case of failure or refusal on his part to execute the Contract within
five (5) calendar days after the issuance of a Notice of Award, the check, cash, or Bid Bond
accompanying this Bid shall be paid into the funds of the County’s account set aside for this Project,
as liquidated damages, and not as penalty, for such failure; otherwise the check, cash, or Bid Bond
accompanying this Bid shall be returned to the undersigned.

N. that the unit price per ton, square yard, linear foot, etc., must reflect all materials, supplies, equipment,
supervision, labor costs, quality control services, and sales tax necessary to complete the project. All
costs for grading, sweeping, cleaning, shaping, tacking, compacting, etc.; shall also be included in the
unit bid price.
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O. thatthe unit price per ton, square yard, linear foot, etc., must reflect all materials, supplies, equipment,
supervision, labor costs, quality control services, and sales tax necessary to complete the project. All
costs for grading, sweeping, cleaning, shaping, tacking, compacting, etc.; shall also be included in the
unit bid price.

P. that he acknowledges and understands that all Contractor “As Bid” unit measures for the various
Project Elements will be reviewed by The County and, where any discrepancies are noted The County
reserves the right to advise the bidder and make the necessary corrections and thereby adjust the
Contractor’'s sum total bid amount accordingly. All adjustments, if any, will be predicated on work
measurement as represented on the plans. We shall have the option to decline any reasonable unit
measure adjustment that will reflect an increase in our base bid. Therefore, it is understood that unless
declined, any adjustments reflecting an increase in the element costs will, when adjusted, reflect an
overall increase in the base bid and will be considered in determining the most responsive

Q. that the undersigned, certify that this Bid does not violate Federal or State Antitrust Laws and | have
received and read the Request for Bids and understand that this Bid is subject to all conditions thereof.
A signature below indicates that the Offeror herein, his agents, servants and/or employees, have not
in any way colluded with anyone for and on behalf of the Offeror, or themselves, to gain any favoritism
in the award of the Contract herein.

R. that the undersigned certifies that the Contractor listed below will provide a “drug-free workplace” as
that term is defined in Section 44-107-30 of the Code of Laws of South Carolina, 1976, as amended,
by complying with the requirements set forth in Title 44, chapter 107

S. CONTRACTORS NAME:

FEDERAL IDENTIFICATION NUMBER:

CONTRACTOR'S CLASSIFICATIONS AND SUBCLASSIFICATIONS WITH LIMITATIONS

(Classification) (Sub-Classification) (Limitations)

(S.C. Contractor’s License Number)
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SECTION TWO
FAIRFIELD CTC 2024 PAVING PROJECT, RFB: 23-185.01
TUESDAY, APRIL 23, 2024, 10:00 AM

BID OF (CoNTRACTOR NAME):

CONTACT EMAIL:

ITEM # DESCRIPTION UNIT | QUANTITY | UNIT PRICE EX;E'I\'C'EED
1 Bonds and Insurance LS 1
2 Mobilization NEC 6
3 Traffic Control NEC 7
4 Cem. Mod. Rec. Base (8" Uniform) Method A SY 36805
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 1107
6 Maintenance Stone TON 140
7 Asphalt Surf. Treatment Double Treatment Type 3 SY 35284
8 Permanent Construction Signs (Ground Mounted) SF 264
9 Perm Constr. Signs (Grd. Mtd.) Loose Stone/ 25 MPH SF 119
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 5.06
11 Street Signs EA 8
12 15" RCP LF 24
13 Rip Rap Type B with Geotextile Fabric Included TON 20
14 42" HDPE LF 60
15 Station Grading STA 4
16 Waterline Repair with 20 LF of Line LS 14
17 Waterline Repair in Excess of 20 LF LF 700

GRAND TOTAL | $

(Grand Total in Words)

The Bid prices for Unit Price Work set forth as of the Effective Date of the Agreement are based on
estimated quantities. As provided in the General Conditions, estimated quantities are not guaranteed, and
determinations of actual quantities and classifications are to be made by Engineer as provided in of the
General Conditions.
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SECTION THREE
FAIRFIELD CTC 2024 PAVING PROJECT, RFB: 23-185.01

LISTING OF SUBCONTRACTORS:

Any bidder in response to this Request for Bids shall set forth in his bid the name and location of the place of business
for each of the following subcontractors (if so specified) who may perform work or render services to the Prime
Contractor to or about the construction, or who will specifically fabricate or install a portion of the work. If the Prime
Contractor determines to use his own employees to perform any portion of the work for which he would otherwise
be required to list a subcontractor, and if the Prime Contractor is qualified to perform such work under the terms of
the Request for Bids, the Prime Contractor shall indicate this in his bid and not subcontract any of that work except
with the approval of owner for good cause shown.

Failure to list specified subcontractors shall render the prime Contractor's bid non-responsive. No Prime Contractor
whose bid is accepted shall substitute any person as a subcontractor in place of the subcontractor listed in the
original bid, except as specified within the contract documents.

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No

Subcontractor:

Work to be undertaken:

Place of Business:

Principal:

License No
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SECTION FOUR
FAIRFIELD CTC 2024 PAVING PROJECT, RFB: 23-185.01

Respectfully submitted this day of ,2024

Company Name:

Authorized Signature:

Name and Title (type or print)

Email Address (type or print)

Principal of Company (e.g., Name of President, General Partner, Owner, etc.)

State of Incorporation:

Business Address:

City, State, Zip Code:

Telephone Number: Fax Number:

Contractor’s Federal Tax I.D. No.:

S.C. Contractor’s License No.:

S.C. Bidder’s License No.:

ACKNOWLEDGMENT OF RECEIPT OF AGENDA:
(If more addenda are issued, then add to the list.)

Addendum No.1 dated:

Addendum No.2 dated:

Addendum No.3 dated:
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BID BOND
KNOW ALL MEN BY THESE PRESENTS, that we , as Principal, a
(___corporation, ____ partnership, ____individual) duly authorized by law to do business as a construction
contractor in the State of South Carolina, and , as

Surety, a corporation duly authorized to transact surety business under the Law of the state of South

Carolina, are held and firmly bound unto Fairfield County as oblige, in the penal sum of:

Five Percent (5%) of the Bid Amount

for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind
ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by

these presents.

WHEREAS, the Principal has submitted a bid for the project named:
FAIRFIELD CTC 2024 PAVING PROJECT- RFB: 23-185.01

NOW, THEREFORE, if the Oblige shall accept the bid of the Principal and the Principal shall enter into a
Contract with the Oblige in accordance with the terms of such bid and give such bonds as may be specified
in the bidding or Contract Documents with good and sufficient surety acceptable to the Oblige, then this

obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 2024
PRINCIPAL SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature and Title Signature and Title

(Attach Power of Attorney)

Attest: Attest:
Signature and Title Signature and Title

Note: A copy of the agent’s Power of Attorney for the Surety Company must be attached to this bond
form.
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PROJECT ESTIMATED QUANTITIES OVERALL

ITEM # DESCRIPTION UNIT QUANTITY

1 Bonds and Insurance LS 1

2 Mobilization NEC 6

3 Traffic Control NEC 7

4 Cem. Mod. Rec. Base (8" Uniform) Method A Sy 36805
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 1107
6 Maintenance Stone TON 140
7 Asphalt Surf. Treatment Double Treatment Type 3 SY 35284
8 Permanent Construction Signs (Ground Mounted) SF 264
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 119
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 5.06
11 Street Signs EA 8
12 15" RCP LF 24
13 Rip Rap Type B with Geotextile Fabric Included TON 20
14 42" HDPE LF 60
15 Station Grading STA 4
16 Waterline Repair with 20 LF of Line LS 14
17 Waterline Repair in Excess of 20 LF LF 700
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Road Name: Blazing Star Circle
Begin: Old Hwy 21
End: Old Hwy 21
Width: 12
Length 1995
Drives: 4
ITEM # DESCRIPTION UNITS | QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A Sy 2882
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 87
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 SY 2740
8 Permanent Construction Signs (Ground Mounted) SF 48
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 17
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 0.5
11 Street Signs EA 2
16 Waterline Repair with 20 LF of Line LS 2
17 Waterline Repair in Excess of 20 LF LF 100
Road Name: Dewdrop Drive
Begin: Woodduck Road
End: Dead End
Width: 16
Length 1695
Drives: 4
ITEM # DESCRIPTION UNITS | QUANTITY
2 Mobilization NEC 1
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A SY 3202
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 96
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 Sy 3093
8 Permanent Construction Signs (Ground Mounted) SF 48
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 17
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 0.43
11 Street Signs EA 1
16 Waterline Repair with 20 LF of Line LS 2
17 Waterline Repair in Excess of 20 LF LF 100
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PROJECT INFORMATION

Road Name: Faulkner Road

Begin: SC 215

End: Dead End

Width: 14

Length 5548

Drives: 5

ITEM # DESCRIPTION UNITS | QUANTITY

2 Mobilization NEC 1
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A Sy 9247
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 278
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 SY 8730
8 Permanent Construction Signs (Ground Mounted) SF 48
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 17
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 1.4
11 Street Signs EA 1
16 Waterline Repair with 20 LF of Line LS 2
17 Waterline Repair in Excess of 20 LF LF 100

Road Name: Goat Hill Road

Begin: Rockbridge Road

End: Dead End

Width: 18’

Length 3911 LF

Drives: 11

ITEM # DESCRIPTION UNITS | QUANTITY

2 Mobilization NEC 1
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A Sy 8257
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 248
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 Sy 8042
8 Permanent Construction Signs (Ground Mounted) SF 48
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 17
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 0.99
11 Street Signs EA 1
16 Waterline Repair with 20 LF of Line LS 2
17 Waterline Repair in Excess of 20 LF LF 100
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Road Name: Hard Rock Road

Begin: End of Pavement

End: Cul-de-Sac

Width: 20

Length 2040 LF

Drives: 3

ITEM # DESCRIPTION UNITS QUANTITY
i Mobilization NEC 1
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A Sy 4870
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 147
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 SY 4724
8 Permanent Construction Signs (Ground Mounted) SF 24
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 SF
MPH 17

10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 0.52
11 Street Signs EA 1
13 Rip Rap Type B with Geotextile Fabric Included TON 10
14 42" HDPE LF 60
16 Waterline Repair with 20 LF of Line LS 2
17 Waterline Repair in Excess of 20 LF LF 100
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Road Name: Scooter Drive
Begin: Two Creek Road
End: Dead End
Width: 12’
Length 3194 LF
Drives: 2
ITEM # DESCRIPTION UNITS QUANTITY
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A Sy 4614
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 139
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 SY 4299
8 Permanent Construction Signs (Ground Mounted) SF 48
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 17
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 0.77
11 Street Signs EA 1
12 15" RCP LF 24
13 Rip Rap Type B with Geotextile Fabric Included TON 10
15 Station Grading STA 4
16 Waterline Repair with 20 LF of Line LS 14
17 Waterline Repair in Excess of 20 LF LF 700
Road Name: Tallow Road
Begin: Goat Hill Road
End: Dead End
Width: 18’
Length 1768 LF
Drives: 6
ITEM # DESCRIPTION UNITS | QUANTITY
3 Traffic Control NEC 1
4 Cem. Mod. Rec. Base (8" Uniform) Method A SY 3733
5 Port. Cem. for Cem. Mod. Rec. Base (60 LBS/SY) TON 112
6 Maintenance Stone TON 20
7 Asphalt Surf. Treatment Double Treatment Type 3 Sy 3656
8 Permanent Construction Signs (Ground Mounted) SF 0
9 Perm Constr. Signs (Ground Mtd.) Loose Stone/ 25 MPH SF 17
10 Permanent Grassing for Non-Permitted Resurf. Proj. ACRE 0.45
11 Street Signs EA 1
16 Waterline Repair with 20 LF of Line LS 2
17 Waterline Repair in Excess of 20 LF LF 100
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PROJECT STANDARD DRAWINGS

605-010-02 (Scheme E)
610-005-00 (Flagging Operations)
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PROJECT MAPS

1- COUNTY MAP

2- BLAZING STAR CIRCLE
3- DEWDROP DRIVE

4- FAULKNER ROAD

5- GOAT HILL ROAD

6- HARD ROCK ROAD

7- SCOOTER DRIVE

8- TALLOW ROAD
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1- BLAZING STAR CIRCLE, 2- DEWDROP DRIVE, 3 - FAULKNER ROAD, 4 - GOAT HiLL ROAD, 5- HARD Rock ROAD, 6 - SCOOTER DRIVE, 7-TALLOW ROAD

FAIRFIELD COUNTY Page 71



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 72



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 73



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 74



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 75



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 76



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 77



RFB No.: 23-185.01 PROJECT INFORMATION

FAIRFIELD COUNTY Page 78



RFB No.: 23-185.01

PROJECT INFORMATION

Blazing Star Circle
Dewdrop Drive
Faulkner Road
Goat Hill Road
Hard Rock #2
Scooters Drive

FAIRFIELD COUNTY

SIGN SCHEDULE

Old 21 5-21

Wood Duck Road-Local
SC 215

Rockbridge Road S-291
Hard Rock Road-Local
Two Creek Road S-214

Schedule E Both Sides
Schedule E Both Sides
Schedule E Both Sides
Schedule E Both Sides
Schedule E

Schedule E Both Sides
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